| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 130 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 798, 318. 64 ROUTE : 37
CALL ORDER : 130 CONTRACT ID : R -27244-A COUNTI ES : ORANGE
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : 0953032
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 351357381 O MARA, DAVE CONTRACTCR $  736,470.55 100. 0000%
2 54-1342714 TR COUNTY BU LDERS CO $ 899, 080. 64 122. 0796%
3 351418333 ROGERS GROUP, | NC. $  969,372.00 131. 6240%
| (1) 351357381 | (2) 54-1342714 | (3) 35-1418333
| O MARA, DAVE CONTRACTOR | TR COUNTY BUI LDERS CO | ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeoo-
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
[ I |
0001 105-06845 LUMP|  21900. 00000 21900.00|  25909. 00000 25909.00|  29400. 00000 29400. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 12.000 MOS | 1000. 00000 12000. 00| 1900. 00000 22800. 00| 881. 00000 10572. 00
FIELD OFFI CE, B | | [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUMP|  36500. 00000 36500.00|  47000. 00000 47000.00]  21797. 00000 21797. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  11000. 00000 11000.00|  22000. 00000 22000.00|  12600. 00000 12600. 00
CLEARI NG RI GHT OF WY | | |
0007 202-02240 52.000 n2 | 20. 50000 1066. 00| 137. 16000 7132. 32| 11. 00000 572. 00
PAVEMENT REMOVAL | | |
0008 202- 03000 LUMP| 3500. 00000 3500. 00| 704. 00000 704. 00| 1313. 00000 1313. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 1 | | |
0009 203-02000 6768.000 n8 | 10. 25000 69372. 00| 14. 14000 95699. 52| 18. 00000 121824. 00
EXCAVATI ON, COVMON | | [
0010 203-02131 400.000 n8 | 12. 50000 5000. 00| 17. 39000 6956. 00| 13. 00000 5200. 00
EXPLORATORY EXCAVATI ON | | |
0011 203-93444 45.000 My | 22. 00000 990. 00| 16. 06000 722. 70 18. 00000 810. 00
BACKFI LL, ROCK | | |
0012 205-06931 34.000 My | 69. 00000 2346. 00| 43. 95000 1494. 30| 32. 00000 1088. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | [
0013 205- 06932 80.000 m | 22. 00000 1760. 00| 21. 00000 1680. 00| 10. 00000 800. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205-06933 4.000 EACH 77.00000 308. 00| 52. 90000 211. 60| 89. 00000 356. 00

TEMPORARY DI TCH | NLET PROTECTI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 130 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 798, 318. 64 ROUTE : 37
CALL ORDER : 130 CONTRACT ID : R -27244-A COUNTI ES : ORANGE
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 54-1342714 | (3) 35-1418333
| O MARA, DAVE CONTRACTCR | TR COUNTY BUI LDERS CO | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e m e e e e e et e e e e e e e e e e meemeemeeoo-
0015 205- 06936 79.000 My | 72. 00000 5688. 00| 35. 80000 2828. 20| 32. 00000 2528. 00
TEMPORARY SEDI MENT TRAP | | [
0016 205-06937 380.000 m | 5. 75000 2185. 00| 5. 46000 2074. 80| 7. 00000 2660. 00
TEMPORARY SI LT FENCE | | |
0017 207-07500 5247.000 n2 | 8. 95000 46960. 65| 13. 92000 73038. 24| 5. 00000 26235. 00
SUBGRADE TREATMENT, TYPE C | |
0018 211-07454 184.000 n8 | 27.00000 4968. 00| 33. 99000 6254. 16| 29. 00000 5336. 00
STRUCTURE BACKFI LL | | |
0019 303-01180 2157.000 My | 12. 00000 25884. 00| 12. 63000 27242. 91| 24. 00000 51768. 00
COVPACTED AGGREGATE, NO 53 | |
0020 303-97820 25.000 My | 27. 00000 675. 00| 17. 02000 425. 50| 17. 00000 425.00
AGGREGATE, 8 | | |
0021 304-07490 111.000 My | 110. 00000 12210. 00| 115. 00000 12765. 00| 164. 00000 18204. 00
HVA PATCH NG TYPE B | | |
0022 306-08036 3686.000 n2 | 3. 00000 11058. 00 2. 28000 8404. 08| 10. 00000 36860. 00
MLLING ASPHALT, 50 mm | | |
0023 401-07327 731.000 My | 45. 50000 33260. 50] 56. 10000 41009. 10| 52. 00000 38012. 00
QC/ QA HWVA, 2, 70, SURFACE, 9.5 m | | [
0024 401-07397 1219.000 My | 40. 50000 49369. 50| 52. 55000 64058. 45| 50. 00000 60950. 00
QC/ QA HVA, 2, 70, | NTERVEDI ATE, 19.0 mm | | |
0025 401-07423 2310.000 My | 41. 50000 95865. 00| 43. 61000 100739. 10| 42.00000 97020. 00
QC/ QA HWVA, 2, 64, BASE, 19.0 nm | [ [
0026 401-07429 488.000 My | 54. 00000 26352. 00| 55. 83000 27245, 04] 53. 00000 25864. 00
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19.0 mmj | [
0027 402-07432 66.000 My | 71. 00000 4686. 00| 87. 40000 5768. 40| 78. 00000 5148. 00
HVA SURFACE, TYPE A | | [
0028 402-07440 198.000 My | 71. 00000 14058. 00| 58. 85000 11652. 30| 55. 00000 10890. 00
HVA BASE, TYPE A | | [
0029 404-05511 1361.000 n2 | 3. 20000 4355. 20| 2. 88000 3919. 68| 2.00000 2722.00
SEAL COAT, 2 | | |
0030 405- 05517 2.000 My | 375. 00000 750. 00| 920. 00000 1840. 00| 895. 00000 1790. 00
ASPHALT FOR PRI ME COAT | | |
0031 406- 05520 6.000 My | 228. 00000 1368. 00| 316. 25000 1897. 50| 243. 00000 1458. 00
ASPHALT FOR TACK COAT | | |
0032 605-06120 9.000 m | 85. 00000 765. 00| 99. 67000 897. 03| 118. 00000 1062. 00
CURB, CONCRETE | |
0033 605- 06140 369.000 m | 43. 00000 15867. 00| 46. 00000 16974. 00| 59. 00000 21771. 00
CURB AND GUTTER CONCRETE | | |
0034 610-07486 124.000 My | 70. 00000 8680. 00| 98. 45000 12207. 80| 94. 00000 11656. 00
HVA FOR APPROACHES, TYPE A | |
0035 611-05330 78.000 | 43. 50000 3393. 00| 51. 75000 4036. 50| 53. 00000 4134. 00

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, |

150 mMm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 130 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 798, 318. 64 ROUTE : 37
CALL ORDER : 130 CONTRACT ID : R -27244-A COUNTI ES : ORANGE
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 351357381 | (2) 54-1342714 | (3) 35-1418333
| O MARA, DAVE CONTRACTCR | TRL COUNTY BUI LDERS CO | ROGERS GROUP, | NC.
LINE NO/ |TEMCODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0036 611-06497 3.000 EACH 135. 00000 405. 00| 143. 75000 431. 25| 131. 00000 393. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0037 615-06490 24.000 EACH 105. 00000 2520. 00| 109. 25000 2622. 00| 100. 00000 2400. 00
RIGHT OF WAY MARKER | | [
0038 615- 06500 2.000 EACH 430. 00000 860. 00| 454. 25000 908. 50| 415. 00000 830. 00
MONUMENT, A | | [
0039 616-02320 46.000 n2 | 3. 75000 172. 50| 3. 26000 149. 96| 4.00000 184. 00
GEOTEXTI LES | [ [
0040 616-06405 14.000 My | 40. 00000 560. 00| 30. 89000 432. 46| 28. 00000 392. 00
Rl PRAP, REVETMENT | | |
0041 621-01004 6.000 EACH 550. 00000 3300. 00| 575. 00000 3450. 00| 541. 00000 3246. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0042 621-06545 1.000 My | 407. 00000 407. 00| 425. 50000 425. 50| 578. 00000 578. 00
FERTI LI ZER | | [
0043 621-06553 152.000 kg | 8. 75000 1330. 00| 9. 15000 1390. 80| 7. 00000 1064. 00
SEED M XTURE, R | | |
0044 621-06557 36.000 kg | 12. 65000 455. 40| 13. 23000 476. 28 4.00000 144. 00
SEED M XTURE, T | | |
0045 621- 06565 5.000 My | 530. 00000 2650. 00| 557. 75000 2788. 75| 462. 00000 2310. 00
MULCHI NG MATERI AL | |
0046 621-06567 132.000 KL | 2. 00000 264. 00| 2.30000 303. 60| 0. 00000 0.00
VATER | | |
0047 621-06575 6558.000 n2 | 3. 15000 20657. 70| 3. 14000 20592. 12| 11. 00000 72138. 00
SODDI NG, NURSERY | | |
0048 702-90915 11.000 n8 | 270. 00000 2970. 00| 157. 55000 1733. 05| 315. 00000 3465. 00
CONCRETE, A | | |
0049 703-51030 754.000 kg | 1. 65000 1244. 10| 2. 56000 1930. 24| 2.00000 1508. 00
REI NFORCI NG STEEL | |
0050 713-91028 LUMP|  10000. 00000 10000. 00|  15550. 30000 15550. 30|  42900. 00000 42900. 00
TEMPORARY RUNAROCUND | |
0051 715-02397 2.000 EACH 1660. 00000 3320. 00| 1319. 24000 2638. 48| 1328. 00000 2656. 00
SAFETY METAL END SECTION, 4:1, 900 mm | | |
0052 715-03475 1.000 EACH 275. 00000 275. 00| 207. 68000 207. 68| 389. 00000 389. 00
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0053 715-03476 2.000 EACH 900. 00000 1800. 00| 945. 18000 1890. 36| 861. 00000 1722. 00
SAFETY METAL END SECTION, 4:1, 600 nm | | [
0054 715-05019 23.000 m | 320. 00000 7360. 00| 670. 45000 15420. 35| 430. 00000 9890. 00
PIPE, TYPE 1, CROULAR 900 nm | | [
0055 715-05048 780.000 m | 7. 50000 5850. 00| 14. 88000 11606. 40| 16. 00000 12480. 00

PIPE, TYPE 4, C/ROULAR 150 mm | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 798, 318. 64 ROUTE : 37
CALL ORDER : 130 CONTRACT ID : R -27244-A COUNTI ES : ORANGE
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 54-1342714 | (3) 35-1418333
| O MARA, DAVE CONTRACTOR | TR COUNTY BUILDERS CO | ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
----------------------------------------- o m m e et o e e ot e e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-
0056 715-05053 25.000 m | 60. 00000 1500. 00| 62. 78000 1569. 50]| 72.00000 1800. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | |
0057 715-05123 19.000 m | 230. 00000 4370. 00| 653. 72000 12420. 68 338. 00000 6422. 00
PIPE, TYPE 1, CIRCULAR 600 nm | [ |
0058 715-05149 173.000 m | 90. 00000 15570. 00| 96. 37000 16672. 01 79. 00000 13667. 00
PIPE, TYPE 2, O ROULAR 300 nm | | |
0059 715-05151 129.000 m | 65. 00000 8385. 00| 100. 89000 13014. 81 85. 00000 10965. 00
PIPE, TYPE 2, CIROULAR 375 mm [ | [
0060 715-05169 48.000 m | 85. 00000 4080. 00| 68. 17000 3272. 16| 102. 00000 4896. 00
PIPE, TYPE 3, CROULAR 375 mm [ | [
0061 715-46005 8.000 EACH 235. 00000 1880. 00| 133. 34000 1066. 72| 346. 00000 2768. 00
Pl PE END SECTION, 375 nm | [ [
0062 718-06528 3.000 EACH 700. 00000 2100. 00| 612. 42000 1837. 26| 1214. 00000 3642. 00
OUTLET PROTECTCR, 1 | | [
0063 718-52610 187.000 n8 | 33. 50000 6264. 50| 18. 70000 3496. 90| 37.00000 6919. 00
AGGREGATE FOR UNDERDRAI NS | | |
0064 718-99153 1478.000 n2 | 1. 10000 1625. 80| 0. 70000 1034. 60| 0. 00000 0.00
GEOTEXTI LES FOR UNDERDRAI N | |
0065 720-45015 5.000 EACH 1000. 00000 5000. 00| 1779. 44000 8897. 20| 1292. 00000 6460. 00
I NLET, A8 | | |
0066 720-45030 2.000 EACH 750. 00000 1500. 00| 1338. 12000 2676. 24| 1019. 00000 2038. 00
I NLET, E7 | | |
0067 720-45250 7.000 EACH 1400. 00000 9800. 00| 2400. 12000 16800. 84| 1979. 00000 13853. 00
CATCH BASI N, K10 | |
0068 720- 45265 2.000 EACH 525. 00000 1050. 00| 1209. 50000 2419.00| 1386. 00000 2772.00
Pl PE CATCH BASIN, 375 mm | | |
0069 720-45410 7.000 EACH 1100. 00000 7700. 00| 2365. 90000 16561. 30| 1806. 00000 12642. 00
MANHOLE, C4 | | |
0070 720-99417 2.000 EACH 1900. 00000 3800. 00| 3311. 08000 6622. 16| 3087. 00000 6174. 00
CATCH BASIN, C15 | |
0071 801-01093 4.000 EACH| 1450. 00000 5800. 00| 1540. 00000 6160. 00| 1470. 00000 5880. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSENBLY | [ |
0072 801-04308 1.000 EACH 425. 00000 425. 00| 434. 50000 434. 50| 415. 00000 415. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0073 801- 06203 1852.000 m | 0. 85000 1574. 20| 0. 87000 1611. 24| 3. 00000 5556. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0074 801-06207 722.000 m | 3. 25000 2346. 50| 3. 30000 2382. 60| 3. 00000 2166. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, |
100 mm | [
0075 801-06216 16.000 m | 21. 50000 344. 00| 21. 65000 346. 20. 00000 320. 00

TEMPORARY TRANSVERSE PAVEMENT NMARKI NG
600 mMm
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 798, 318. 64 ROUTE : 37
CALL ORDER : 130 CONTRACT ID : R -27244-A COUNTI ES : ORANGE
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35 1357381 | (2) 54-1342714 | (3) 35-1418333
| O MARA, DAVE CONTRACTCR | TR COUNTY BUI LDERS QO | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRI CE AMONT| UNIT PRICE ANDUNT
------------------------------------------ S S
0076 801-06640 32.000 EACH 105. 00000 3360. 00| 105. 84000 3386. 88| 103. 00000 3296. 00
CONSTRUCTI ON SI GN, A | | |
0077 801-06645 16.000 EACH 54. 00000 864. 00| 55. 00000 880. 00| 53. 00000 848. 00
CONSTRUCTI ON SI G\, B | | |
0078 801-06775 LUVP|  36500. 00000 36500.00]  22000. 00000 22000. 00]  56042. 00000 56042.00
MAI NTAI NI NG TRAFFI C | | |
0079 801-07118 50.000 m | 52. 00000 2600. 00| 51. 84000 2592. 00| 49. 00000 2450. 00
BARRI CADE, |11-A | | |
0080 802-05701 33.000 m | 35. 00000 1155. 00| 35. 93000 1185. 69 33. 00000 1089. 00
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | |
0081 802-76035 3.000 ne | 255. 00000 765. 00| 259. 22000 777. 66 248. 00000 744. 00
|

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 mm THI CKNESS | |

|
I
|
0082 808-06703 1233.000 m | 1. 40000 1726. 20| 1. 41000 1738. 53] 0. 00000 0. 00
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | [
0083 808-06705 43.000 m | 2.80000 120. 40| 2. 95000 126. 85| 3. 00000 129. 00
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm | |
0084 808-06716 250.000 m | 2. 20000 550. 00| 2. 30000 575. 00| 3. 00000 750. 00
LINE, REMOVE | | [
0085 808- 75240 98.000 m | 1. 40000 137. 20| 1. 48000 145. 04 0. 00000 0. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |
0086 808- 75245 399.000 m | 1. 40000 558. 60| 1. 48000 590. 52 0. 00000 0. 00
LINE, THERVOPLASTIC, SOLID, YELLOW | | [
100nm | [ |
0087 808- 75278 14.000 m | 6. 85000 95. 90| 7. 17000 100. 38 7. 00000 98. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300 nm | [ [
0088 808- 75297 16.000 m | 14. 00000 224. 00| 14. 71000 235. 36| 13. 00000 208. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600 nm | | |
0089 808- 75996 21.000 EACH 17. 50000 367. 50]| 49. 50000 1039. 50| 52. 00000 1092. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0090 808- 75998 21.000 EACH 66. 00000 1386. 00| 69. 00000 1449. 00| 63. 00000 1323. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0091 808-92027 144.000 m | 2. 80000 403. 20 2. 95000 424. 80| 3. 00000 432. 00
I
|

|
LINE, THERMOPLASTIC, SOLID, YELLOW | |
200mm | |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 798, 318. 64 ROUTE : 37
CALL ORDER : 130 CONTRACT ID : R -27244-A COUNTI ES : ORANGE
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 1357381 | (2) 541342714 | (3) 35-1418333
| O MARA, DAVE CONTRACTOR | TR COUNTY BUI LDERS CO | ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON TOTALS | $ 736, 470.55]| $ 899, 080. 64| $  969,372.00
------------------------------------------ o m m e m e e o e e ot e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-

CONTRACT TOTALS | $ 736, 470. 55| $ 899, 080. 64| $ 969, 372. 00




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 09/ 27/ 04
PAGE : 140 -1

ENG NEER S ESTI MATE: $ 3, 048, 340. 00 ROUTE
CALL ORDER : 140 CONTRACT ID : R -27344-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 09/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9954034
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,823,446.85 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,988, 800.00 105. 8564%
| (1) 35 1917625 | (2) 350918397 |
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT [ | I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
SECTI ON 0001  ROAD RECONSTRUCTI ON
| | |
0001 105- 06845 LUMP|  58000. 00000 58000.00|  70000. 00000 70000. 00|
CONSTRUCTI ON ENGI NEERI NG |
0002 105-07038 8.000 NOS | 1850. 00000 14800. 00| 2200. 00000 17600. 00|
FIELD OFFICE, A | | [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106- 03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNVENT | | |
0005 110-01001 LUVP|  140500. 00000 140500. 00|  110000. 00000 110000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  74000. 00000 74000.00|  41000. 00000 41000. 00|
CLEAR NG RI GHT OF WAY | | |
0007 202-02240 14418.000 n2 | 6. 00000 86508. 00| 8. 50000 122553. 00|
PAVEMENT REMOVAL [ [ [
0008 203-02000 16459.000 n8 | 20. 50000 337409. 50| 26. 00000 427934. 00|
EXCAVATI ON,  COMMON | | |
0009 205-06931 352.000 My | 57. 00000 20064. 00 35. 00000 12320. 00|
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0010 205- 06932 7.000 m | 36. 00000 252. 00| 36. 00000 252. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0011 205-06933 11.000 EACH 66. 00000 726. 00| 67. 00000 737. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0012 205-06936 16.000 My | 37. 00000 592. 00| 50. 00000 800. 00|
TEMPORARY SEDI MENT TRAP | | |
0013 205- 06937 2466.000 m | 5. 00000 12330. 00| 4. 90000 12083. 40|
TEMPORARY SI LT FENCE | | |
0014 207-07498 36137.000 n2 | 4. 50000 162616. 50| 3. 50000 126479. 50|
SUBGRADE TREATMENT, TYPE A | | |
0015 211-07454 502.000 n8 | 45. 00000 22590. 00] 20. 00000 10040. 00|

STRUCTURE BACKFI LL |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 048, 340. 00 RQUTE :
CALL CRDER : 140 CONTRACT ID : R -27344-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 09/14/04 10:00 AM DI STR CT : CRAWFORDSVI LLE DI STRI CT

SET-ASI DE :

| (1) 35 1917625 |

| M LESTONE CONTRACTORS, L.P. |

LINE NO/ | TEM CODE / ALT | |
I

o
i
S|
7
;
:
9

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0016 301-07448 10240.000 My | 21. 50000 220160. 00 20. 00000 204800. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0017 303-07449 95.000 My | 30. 00000 2850. 00| 35. 00000 3325. 00|
COVPACTED AGGREGATE, NO 73 | | |
0018 303-60012 37.000 My | 30. 00000 1110. 00| 50. 00000 1850. 00|
AGGREGATE, 2 | | |
0019 304-07490 44.000 My | 225. 00000 9900. 00| 120. 00000 5280. 00|
HVA PATCH NG TYPE B | | |
0020 304-07493 1782.000 My | 38. 00000 67716. 00| 49. 00000 87318. 00|
W DENI NG WTH HVA, TYPE B [ | [
0021 306-08042 10476.000 n2 | 1. 70000 17809. 20| 0. 95000 9952. 20|
M LLING, SCAR! FI CATI ON' PROFI LE | | |
0022 306-08043 202. 000 | 20. 00000 4040. 00| 11. 00000 2222. 00|
M LLING TRANSI TI ON | | |
0023 401-06264 LUVP| 1300. 00000 1300. 00| 3000. 00000 3000. 00|
PROFI LOGRAPH, HVA | | |
0024 401-07321 3011.000 My | 42.00000 126462. 00| 46. 00000 138506. 00|
QC/ QA HVA, 2, 64, SURFACE, 9.5 nm | | |
0025 401-07390 5018.000 My | 37. 00000 185666. 00| 42.00000 210756. 00|
QC/ QA HVA, 2, 64, | NTERVEDI ATE, 19.0 mm | | [
0026 401-07407 9552.000 My | 37. 00000 353424. 00 42.00000 401184. 00|
QC/ QA HMVA, 2, 64, BASE, 25.0 nm [ | |
0027 401-07429 2115.000 My | 41. 50000 87772. 50| 50. 00000 105750. 00|
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19.0 mmj | |
0028 402-07451 1104.000 My | 43. 00000 47472. 00 50. 00000 55200. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0029 404-05511 11412.000 n2 | 1. 20000 13694. 40| 1. 70000 19400. 40|
SEAL COAT, 2 | | |
0030 405-05517 28.000 My | 350. 00000 9800. 00| 245. 00000 6860. 00|
ASPHALT FOR PRI ME COAT [ [ [
0031 406- 05520 32.000 My | 270. 00000 8640. 00| 185. 00000 5920. 00|
ASPHALT FOR TACK COAT | | |
0032 605-06145 487.000 m | 37. 00000 18019. 00| 45. 00000 21915. 00|
CURB AND GUTTER, B, CONCRETE | | |
0033 610-07486 1465.000 My | 84. 00000 123060. 00| 70. 00000 102550. 00|
HVA FOR APPROACHES, TYPE A | | |
0034 610-07712 204.000 n2 | 49. 00000 9996. 00| 60. 00000 12240. 00|
PCCP FOR APPROACHES, 150 nm | | |
0035 611-06497 24.000 EACH 111. 00000 2664. 00| 136. 00000 3264. 00|
MAI LBOX ASSEMBLY, SINGLE [ | [
0036 611-06498 2.000 EACH 155. 00000 310. 00| 200. 00000 400. 00|

MAI LBOX ASSEMBLY, DQUBLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 140 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 048, 340. 00 ROUTE :
CALL ORDER : 140 CONTRACT 1D : R -27344-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 09/14/04 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 0918397

I

| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT

CULVERT, PRECAST BOX, RElI NFORCED
CONCRETE, 1200 nm x 900 nm

0053 714-93978 27.000 m | 675. 00000 18225. 00| 770. 00000 20790. 00|
CULVERT, PRECAST BOX, REI NFORCED | | [
CONCRETE, 1200 mm x 600 nm | |

0054 714-99346 15.000 m | 575. 00000 8625. 00| 750. 00000 11250. 00|
CULVERT, PRECAST BOX, REI NFORCED | [ [
CONCRETE, 900 nm x 600 mm | | |

0055 715-05048 9173.000 m | 7.30000 66962. 90| 7. 40000 67880. 20|
PI PE, TYPE 4, CIROULAR 150 nm | | |

------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e meemeemeaooo-
0037 615-06490 135.000 EACH 106. 00000 14310. 00| 125. 00000 16875. 00|
R GHT OF WAY MARKER | | |
0038 615- 06500 16. 000 EACH 327. 00000 5232. 00| 400. 00000 6400. 00|
MONUMENT, A | [ [
0039 615- 06505 25.000 EACH 360. 00000 9000. 00| 410. 00000 10250. 00|
MONUMENT, B | | |
0040 615-06510 2.000 EACH 229. 00000 458. 00| 310. 00000 620. 00|
MONUMENT, C | | |
0041 616-02320 2846.000 n2 | 9. 50000 27037. 00| 1. 60000 4553. 60|
GEOTEXTI LES | | |
0042 616-05688 159.000 My | 24. 00000 3816. 00| 40. 00000 6360. 00|
R PRAP, CLASS 1 | | |
0043 616- 06405 307.000 My | 22.00000 6754. 00| 38. 00000 11666. 00|
RI PRAP, REVETMENT | | [
0044 616-06451 1468.000 My | 22. 00000 32296. 00| 34. 00000 49912. 00|
Rl PRAP, UNI FORM | | |
0045 621-01004 2.000 EACH 500. 00000 1000. 00| 460. 00000 920. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621- 06545 7.000 My | 670. 00000 4690. 00| 680. 00000 4760. 00|
FERTI LI ZER | | |
0047 621-06553 1220.000 kg | 5. 10000 6222. 00| 5. 20000 6344. 00|
SEED M XTURE, R | | |
0048 621-06557 578.000 kg | 2. 25000 1300. 50| 2. 30000 1329. 40|
SEED M XTURE, T | | |
0049 621- 06565 58.000 My | 430. 00000 24940. 00| 440. 00000 25520. 00|
MULCHI NG MATERI AL | | |
0050 621-06567 156.000 KL | 1. 00000 156. 00| 1. 00000 156. 00|
VATER | [ [
0051 621-06574 8578.000 n2 | 2. 80000 24018. 40| 2. 80000 24018. 40|
SODDI NG | | |
0052 714-93641 26.000 m | 675. 00000 17550. 00| 940. 00000 24440. 00|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 140 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 048, 340. 00 ROUTE :
CALL ORDER : 140 CONTRACT 1D : R -27344-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 09/14/04 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 0918397

I

| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0056 715-05049 25.000 m | 72. 00000 1800. 00| 60. 00000 1500. 00|
PIPE, TYPE 4, CIRCULAR 200 nm [ [ |
0057 715-05051 25.000 m | 81. 00000 2025. 00| 72.00000 1800. 00|
PIPE, TYPE 4, CIRCULAR 250 nm | | |
0058 715- 05052 25.000 m | 56. 00000 1400. 00 84. 00000 2100. 00|
PIPE, TYPE 4, CRCULAR 300 nm | | |
0059 715-05053 474.000 m | 29. 50000 13983. 00| 30. 00000 14220. 00|
Pl PE, UNDERDRAI N QUTLET, 150 mm | [ [
0060 715-05119 107.000 m | 130. 00000 13910. 00| 90. 00000 9630. 00|
PIPE, TYPE 1, CIROULAR 375 nm [ [ |
0061 715-05123 15.000 m | 150. 00000 2250. 00| 160. 00000 2400. 00|
PIPE, TYPE 1, CIRCULAR 600 nm [ [ |
0062 715-05149 314.000 m | 110. 00000 34540. 00| 100. 00000 31400. 00|
PIPE, TYPE 2, CIRCULAR 300 nm | | |
0063 715-05151 18.000 m | 120. 00000 2160. 00| 110. 00000 1980. 00|
PIPE, TYPE 2, G ROULAR 375 nm [ [ |
0064 715-05169 251.000 m | 90. 00000 22590. 00| 95. 00000 23845. 00|
PIPE, TYPE 3, CIROULAR 375 nm | | [
0065 715-06820 2.000 m | 240. 00000 480. 00| 340. 00000 680. 00|
Pl PE EXTENSI ON, DEFCRMVED, M N. AREA | | |
0.27 ne | | [
0066 715-26780 1.000 EACH 5200. 00000 5200. 00| 8800. 00000 8800. 00|
GRATED BOX END SECTION, |, 4:1, 1200 nm | | |
X 600 nm [ | |
0067 715-26780 4.000 EACH 5200. 00000 20800. 00| 8800. 00000 35200. 00|
GRATED BOX END SECTION, |, 4:1, 1200 nm | | |
X 900 nm [ [ |
0068 715-46000 5.000 EACH 280. 00000 1400. 00| 280. 00000 1400. 00|
Pl PE END SECTION, 300 mm | | |
0069 715-46005 47.000 EACH 285. 00000 13395. 00| 300. 00000 14100. 00|
Pl PE END SECTION, 375 mm | | |
0070 715-46020 2.000 EACH 590. 00000 1180. 00| 340. 00000 680. 00|
Pl PE END SECTI ON, 600 nm | | [
0071 715- 46065 1.000 EACH 550. 00000 550. 00| 360. 00000 360. 00|
PI PE END SECTION, MN. AREA .27 n2 | | [
0072 715-97692 2.000 EACH 4500. 00000 9000. 00| 7400. 00000 14800. 00|
GRATED BOX END SECTION, I, 4:1, 900 nm | | |
X 600 mm | | [
0073 718-06528 27.000 EACH 610. 00000 16470. 00| 620. 00000 16740. 00|
OUTLET PROTECTCR, 1 | | [
0074 718-06529 11.000 EACH 560. 00000 6160. 00| 570. 00000 6270. 00|

OUTLET PROTECTOR, 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 140 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 048, 340. 00 ROUTE :
CALL ORDER : 140 CONTRACT ID : R -27344-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 351917625 | (2) 35 0918397 [
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0075 718-06529 27.000 EACH| 610. 00000 16470. 00| 620. 00000 16740. 00|
QUTLET PROTECTCR, 2 MODI FI ED | [ [
0076 718-06532 1000.000 m | 3. 50000 3500. 00| 3.10000 3100. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0077 718-52610 1377.000 n8 | 34. 00000 46818. 00| 34. 00000 46818. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0078 718-99153 13831.000 n2 | 1. 50000 20746. 50| 1. 50000 20746. 50|
GEOTEXTI LES FOR UNDERDRAI N | | |
0079 720- 45030 1.000 EACH 1555. 00000 1555. 00| 1200. 00000 1200. 00|
INLET, E7 | | [
0080 720-45035 2.000 EACH 1555. 00000 3110. 00| 1300. 00000 2600. 00|
INLET, F7 | [ [
0081 720-45045 1.000 EACH 1375. 00000 1375. 00| 1500. 00000 1500. 00|
I NLET, J10 | | |
0082 720- 45055 1.000 EACH 1375. 00000 1375. 00| 1500. 00000 1500. 00|
I NLET, MLO | | |
0083 720- 45265 4.000 EACH 650. 00000 2600. 00| 910. 00000 3640. 00|
Pl PE CATCH BASIN, 375 mm | | |
0084 720- 45275 5.000 EACH 900. 00000 4500. 00| 1200. 00000 6000. 00|
Pl PE CATCH BASIN, 600 mm | | |
0085 801-04308 16. 000 EACH| 300. 00000 4800. 00| 300. 00000 4800. 00|
ROAD CLOSURE S| GN ASSEMBLY | | [
0086 801-06625 32.000 EACH 70. 00000 2240. 00| 72. 00000 2304. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0087 801-06640 10. 000 EACH| 220. 00000 2200. 00| 220. 00000 2200. 00|
CONSTRUCTI ON SIGN, A | | |
0088 801-06775 LUMP| 8000. 00000 8000. 00|  20112. 04000 20112. 04
MAI NTAI NI NG TRAFFI C | | |
0089 801-07119 78.000 m | 29. 00000 2262. 00| 29. 00000 2262. 00|
BARRI CADE, I11-B | | [
0090 802-05701 115.000 m | 37. 00000 4255. 00| 37. 00000 4255. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | |
0091 802-76025 12.000 n2 | 195. 00000 2340. 00| 200. 00000 2400. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |
0092 802- 76035 7.000 n2 | 290. 00000 2030. 00| 290. 00000 2030. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | | [
0093 804- 76350 8.000 EACH 45. 00000 360. 00| 46. 00000 368. 00|
I

DELI NEATOR W TH POST, D3, 75 nm DI A |



| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 140 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 048, 340. 00 ROUTE
CALL ORDER : 140 CONTRACT ID : R -27344-A COUNTI ES : MONTGOMERY
LETTI NG DATE : 09/14/04 10: 00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | (2) 350918397 |
| M LESTONE CONTRACTCORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
----------------------------------------- o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0094 808-06705 82.000 m | 5. 00000 410. 00| 4.80000 393. 60|
LINE, THERMOPLASTIC, SCLID, WH TE, 200 | | |
mm I I I
0095 808-06713 9553.000 m | 0. 30000 2865. 90| 0. 31000 2961. 43|
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0096 808- 75215 47.000 m | 7.10000 333. 70| 7.30000 343. 10|
LINE, THERMOPLASTIC, SCLID, WH TE, 300 | | |
nm I I I
0097 808-75240 864.000 m | 0. 85000 734. 40 0. 83000 717. 12
LINE, THERMOPLASTIC, BROKEN, YELLON | | |
100rmm | | |
0098 808- 75245 4317.000 m | 0. 85000 3669. 45| 0. 83000 3583. 11|
LINE, THERMOPLASTIC, SCLID, YELLOW | | |
100mm | | |
0099 808-75297 54.000 m | 14. 00000 756. 00| 14. 50000 783. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
SECTI ON TOTALS | $ 2,823, 446. 85| $ 2,988, 800. 00
----------------------------------------- S B
CONTRACT TOTALS | $ 2,823, 446. 85| $ 2,988, 800. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 150 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 4, 304, 477. 30 ROUTE :
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBA S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 185 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9419001
9419001
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOV BI D
1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,566, 000.00 100. 0000%
2 350626844 RUDOLPH, J.H & CO $ 3,582,497.30 100. 4626%
3 351057095 BLANKENBERGER BROTHERS $ 3,616,434.32 101. 4143%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,903, 999. 99 109. 4784%
5 351009310 DEl G BROTHERS LUMBER & CONSTR $ 4,183, 085.90 117. 3047%
| (1) 352040801 | (2) 35 0626844 | (3) 35-1057095
| GOHVANN ASPHALT & CONSTR , ||RUDOLPH, J.H. & CO | BLANKENBERGER BROTHERS
LINE NO / | TEM CODE / ALT |

| TEM DESCRI PTI ON

SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
|

0001 105-06845 LUMP|
CONSTRUCTI ON ENG NEERI NG |
0002 105-07039 24.000 M6 |
FIELD OFFI CE, B |
0003 106-03285 1.000 DOL |
FAI LED MATERI AL |
0004 106-03289 1.000 DAL |
QUALI TY ASSURANCE ADJUSTMVENT |
0005 110-01001 LUVP|
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON |
0006 201-52370 LUWP]
CLEARI NG RI GHT OF WAY |
0007 202-02240 837.000 n2 |
PAVENENT REMOVAL |
0008 202- 03000 LUWP)
HOUSES AND BUI LDI NGS, REMOVE |
0009 202- 74045 17.000 EACH

SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE]
0010 203-02000 82942.000 nB
EXCAVATI ON, COMVON

0011 205-03371 3443.000 nB
SEDI MENT REMOVE
0012 205-06931

TEMPORARY CHECK DAM REVETMENT RI PRAP
0013 205-06933 11.000 EACH
TEMPORARY DI TCH | NLET PROTECTI ON

|
|
701.000 My |
|
I

|
AMOUNT|

UN'T PRI CE AMOUNT|  UNIT PRI CE
84000. 00000 84000.001 73000. 00000 73000.001
1600. 00000 38400.00" 1275. 00000 30600. 00
1. 00000 1.001 1. 00000 1.00,
1. 00000 l.OOﬂ 1. 00000 l.OOﬂ
172000. 00000 172000.00“ 179000. 00000 179000. 00
47500. 00000 47500.00# 71600. 00000 71600. 00
4. 00000 3348.00, 7.25000 6068. 25
15000. 00000 15000.001 26000. 00000 26000.0J
150. 00000 2550.001 30. 00000 510.0&
4. 00000 331768.005 5. 00000 414710.0J
5. 00000 17215.00= 3. 25000 11189.7g
18. 00000 12618.00i 27.00000 18927. 00
130. 00000 1430.00; 58. 00000 638. 00

48825

1800

1

1

180496

71981.

6

16200

40.

24.

75.

UNIT PRI CE
oo Ao oo

. 00000

00000

00000

00000

00000

00000

60000

00000

00000

. 78000

. 90000

00000

00000

48825

43200.

1

1

180496

71981.

5524.

16200

680

396462.

20313.

16824.

825.

00

00

00

00

00

00

20

00

00

76

70

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

09/ 27/
150 -2

04

ENG NEER S ESTI MATE: $ 4, 304, 477. 30 ROUTE
CALL ORDER : 150 CONTRACT 1D : R -27415-A COUNTI ES : DUBOI S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35- 2040801 | (2) 35 0626844 | (3) 35-1057095
| GOAMANN ASPHALT & CONSTR., || RUDOLPH, J.H & OO | BLANKENBERGER BROTHERS
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON

0014 205-06934

TEMPORARY MULCHI NG

0015 205-06936

532.

TEMPORARY SEDI MENT TRAP

0016 205-06937

2639.

TEMPORARY SI LT FENCE

0017 205-06938

99. 000

TEMPORARY SLCOPE DRAIN

0018 207-07500

30182. 000

SUBGRADE TREATMENT, TYPE C

0019 211-07454

2177.000

STRUCTURE BACKFI LL

0020 213-52830

FLOMBLE MORTAR

0021 301-07448

499. 000

11764. 000

COVPACTED AGGREGATE, NO. 53, BASE

0022 302-06464

SUBBASE FOR PCCP

0023 306-08043

175. 000

144.000

M LLING TRANSI TI ON

0024 401-06264
PROFI LOGRAPH
0025 401-07327
QT QA HVA, 2
0026 401-07397
QU QA HWA, 2,
0027 401-07423
QT QA HWA, 2,
0028 401-07429
QT QA HVA, 5
0029 402-07433

HVA

70,
70,
64,

76,

3449. 000
SURFACE, 9.5 m
4365. 000

I NTERVEDI ATE, 109.

12684. 000
BASE, 19.0 mm
4786. 000

| NTERMEDI ATE, C19.

569. 000

HVA SURFACE, TYPE B

0030 402-07438

957. 000

HVA | NTERVEDI ATE, TYPE B

0031 402-07441

HVA BASE, TYPE B

0032 404-05511
SEAL COAT, 2
0033 404-05514
SEAL COAT, 5
0034 405-05517

3167. 000
359. 000
104. 000

15. 000

ASPHALT FOR PRI ME COAT

| |
| UNIT PRICE AMOUNT|

|
AMOUNT]

4306.

113182.

46805.

53892.

164696.

7910.

3312.

2800.

148307.

157140.

418572.

162724.

32433.

45936.

117179.

3410.

3120.

50

50

50

00

00

00

00

00

00

00

00

00

00

00

00

50
00

UNIT PRI CE UNIT PRI CE
My | 46000000 9660. 00 420.00000 8820 00| 460,00000 9660,
My ‘ 18. 00000 9576 oo% 23. 00000 12236 oo% 25. 40000
m ; 7.00000 18473 oo% 4. 35000 11479 651 4.70000
m ; 35. 00000 3465 oo% 39. 25000 3885 751 43. 50000
ne f 3. 80000 114691.60; 3. 75000 113182.50I 3. 75000
ng “ 25. 00000 54425.00“ 33. 65000 73256.05: 21. 50000
n8 H 85. 00000 42415.00{ 99. 60000 497oo.4oI 108. 00000
My ; 13. 50000 158814.00‘ 15. 25000 179401.00{ 14. 00000
ns ” 42.00000 7350.00" 45. 75000 8006.25“ 45. 20000
ne ﬂ 20. 00000 2880.00; 18. 00000 2592.ooI 23. 00000
LUNPJ 5000. 00000 sooo.oof 6000. 00000 6000.00I 2800. 00000
My : 42.00000 144858.00: 43. 00000 148307.00I 43. 00000
My f 41. 00000 178965.00: 36. 00000 157140.001 36. 00000
NS”1E 36. 00000 456624.00% 33. 00000 418572.001 33. 00000
My f 34. 50000 165117.00“ 34. 00000 162724.001 34. 00000
Rgmq 42. 00000 23898.00{ 57. 00000 32433.001 57. 00000
My f 40. 00000 38280.00; 48. 00000 45936.00I 48. 00000
My , 38. 00000 120346.00, 37. 00000 117179.001 37. 00000
e f 6. 00000 2154.00’ 9. 50000 3410.50I 9. 50000
ne f 10. 00000 1040.00“ 30. 00000 3120.ool 30. 00000
My ; 320. 00000 4soo.ooI 280. 00000 4200.00’ 280. 00000

4200.

00



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 09/27/ 04
PAGE : 150 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 304,477. 30 ROUTE
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBA S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 35 0626844 | (3) 35-1057095
| GOHVANN ASPHALT & CONSTR, ||RUDOLPH, J.H. & CO | BLANKENBERGER BROTHERS
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m e m o e e et e e et e e m e e e e e e e e e e e e e e e e e o e memmeemee—o--
0035 406- 05520 40.000 My | 250. 00000 10000. 00| 245. 00000 9800. 00| 245, 00000 9800. 00
ASPHALT FOR TACK COAT | |
0036 502-06457 675.000 n2 | 51. 00000 34425. 00| 42. 50000 28687. 50| 51. 00000 34425. 00
PCCP, 225 mm | | |
0037 605-94811 2.000 EACH 1100. 00000 2200. 00| 725. 00000 1450. 00| 575. 00000 1150. 00
CURB TURNOUT | | |
0038 605- 97937 121.000 m | 48. 00000 5808. 00| 27. 00000 3267. 00| 33. 00000 3993. 00
CURB AND GUTTER, CONCRETE, ROLL |, | |
MODI FI ED | | [
0039 606-07484 4708.000 m | 0. 38000 1789. 04| 1. 10000 5178. 80| 0. 35000 1647. 80
M LLED HVA SHOULDER CORRUGATI ONS | | |
0040 607-06175 5.000 m | 88. 00000 440. 00| 95. 00000 475. 00| 88. 00000 440. 00
QUTTER, CONCRETE | |
0041 607-06335 13.000 m | 170. 00000 2210. 00| 106. 00000 1378. 00| 130. 00000 1690. 00
PAVED SIDE DI TCH, A | | |
0042 610-07486 240.000 M | 49. 00000 11760. 00| 78. 00000 18720. 00| 78. 00000 18720. 00
HVA FOR APPROACHES, TYPE A | | |
0043 610-07712 242.000 n2 | 70. 00000 16940. 00| 43. 00000 10406. 00| 38. 00000 9196. 00
PCCP FOR APPROACHES, 150 mm | | |
0044 611-06497 1.000 EACH 150. 00000 150. 00| 115. 00000 115. 00| 115. 00000 115. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0045 615- 06505 15. 000 EACH 330. 00000 4950. 00| 495. 00000 7425. 00| 495. 00000 7425. 00
MONUVENT, B | | |
0046 616-02320 7954.000 n2 | 1. 50000 11931. 00| 2. 00000 15908. 00| 1. 75000 13919. 50
GEOTEXTI LES | | |
0047 616-05688 82.000 My | 40. 00000 3280. 00| 25. 75000 2111. 50] 26. 50000 2173. 00
RI PRAP, CLASS 1 | | |
0048 616- 05689 90.000 My | 40. 00000 3600. 00| 26. 75000 2407. 50| 26. 50000 2385. 00
RIPRAP, CLASS 2 | | [
0049 616- 06405 1577.000 My | 25. 00000 39425. 00| 26. 00000 41002. 00| 27.70000 43682. 90
RI PRAP, REVETMENT | |
0050 616-06451 2058.000 My | 22. 00000 45276. 00| 27.00000 55566. 00| 22. 40000 46099. 20
RI PRAP, UNI FORM | |
0051 621-01004 2.000 EACH 1200. 00000 2400. 00| 610. 00000 1220. 00| 1200. 00000 2400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | [ |
0053 621- 06545 8.000 My | 375. 00000 3000. 00| 525. 00000 4200. 00| 375. 00000 3000. 00
FERTI LI ZER [ [ [
0054 621-06548 64.000 kg | 75. 00000 4800. 00| 58. 00000 3712. 00| 75. 00000 4800. 00
SEED M XTURE, CV | [ [
0055 621-06553 1503.000 kg | 7. 20000 10821. 60| 5. 70000 8567. 10| 7. 20000 10821. 60
I

SEED M XTURE, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 150 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 304, 477. 30 ROUTE
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTIES : DUBA S
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI CE :
| (1) 35- 2040801 | (2) 350626844 | (3) 35-1057095
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO | BLANKENBERGER BROTHERS
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0056 621- 06557 419.000 kg | 5. 25000 2199. 75| 4. 25000 1780. 75| 5. 25000 2199. 75
SEED M XTURE, T | | |
0057 621- 06565 36.000 My | 465. 00000 16740. 00| 400. 00000 14400. 00| 465. 00000 16740. 00
MULCH NG MATERI AL | |
0058 621- 06567 171.000 KL | 2. 50000 427. 50| 0. 50000 85. 50| 2.50000 427.50
WATER | | |
0059 621- 06575 9484.000 n2 | 2. 85000 27029. 40| 3.11000 29495. 24| 2. 85000 27029. 40
SCDDI NG, NURSERY | | |
0060 622-52436 6.000 EACH 27. 00000 162. 00| 29. 00000 174. 00| 27. 00000 162. 00
SIGN, DO NOT MOW OR SPRAY | | |
0061 622-91786 95.000 EACH 8. 50000 807. 50| 10. 45000 992. 75| 8. 50000 807. 50
SEEDLI NG | | |
0062 714- 06660 224.000 n2 | 575. 00000 128800. 00| 570. 00000 127680. 00| 265. 00000 59360. 00
W NGMALL | |
0063 714-26726 5.000 m | 3700. 00000 18500. 00| 4050. 00000 20250. 00| 6000. 00000 30000. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 3600 mm x 2400 mm | | |
0064 715-03584 1. 000 EACH 650. 00000 650. 00| 430. 00000 430. 00| 545, 00000 545. 00
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0065 715-04611 1. 000 EACH 670. 00000 670. 00| 440. 00000 440. 00| 545, 00000 545. 00
SAFETY METAL END SECTION, 4:1, 300 mm | | |
0066 715-05019 27.000 m | 170. 00000 4590. 00| 175. 00000 4725. 00| 161. 00000 4347.00
Pl PE, TYPE 1, C RCULAR 900 nm | | |
0067 715-05048 5872.000 m | 7. 00000 41104. 00| 7. 50000 44040. 00| 7. 00000 41104. 00
Pl PE, TYPE 4, C RCULAR, 150 nm | | |
0068 715-05053 510.000 m | 31. 00000 15810. 00| 43. 00000 21930. 00| 28. 30000 14433. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | |
0069 715-05121 29.000 m | 93. 00000 2697. 00| 102. 00000 2958. 00| 88. 30000 2560. 70
PIPE, TYPE 1, C RCULAR 450 mm | | |
0070 715-05127 44,000 m | 240. 00000 10560. 00| 263. 00000 11572. 00| 196. 00000 8624. 00
PI PE, TYPE 1, Cl RCULAR 1050 nm | | |
0071 715-05152 32.000 m | 93. 00000 2976. 00| 96. 00000 3072. 00| 88. 40000 2828. 80
PI PE, TYPE 2, C RCULAR 450 mm | | |
0072 715-05156 6.000 m | 135. 00000 810. 00| 208. 00000 1248. 00| 159. 00000 954. 00
PIPE, TYPE 2, CIRCULAR 750 mm | | |
0073 715-05169 56.000 m | 80. 00000 4480. 00| 74. 00000 4144. 00| 76. 00000 4256. 00
PIPE, TYPE 3, CIRCULAR 375 mm | | |
0074 715-05171 15.000 m | 93. 00000 1395. 00| 102. 00000 1530. 00| 88. 00000 1320. 00
PIPE, TYPE 3, CIRCULAR 450 mm | | |
0075 715-05173 29.000 m | 112. 00000 3248. 00| 110. 00000 3190. 00| 112. 40000 3259. 60
PIPE, TYPE 3, CIRCULAR, 600 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 150 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 4, 304, 477. 30 ROUTE :
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBA S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 35 0626844 | (3) 35-1057095
| GOHVANN ASPHALT & CONSTR, ||RUDCLPH, J.H & CO | BLANKENBERGER BROTHERS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0076 715-05595 4.000 m | 190. 00000 760. 00| 115. 00000 460. 00| 188. 20000 752. 80
Pl PE EXTENSI ON, O RCULAR, 375 nm | | |
0077 715-05697 14.000 m | 80. 00000 1120. 00| 62. 00000 868. 00| 70. 40000 985. 60
Pl PE, REI NFORCED CONCRETE, |1, DO.3=50, | | |
300 nm [ | [
0078 715-05767 188.000 m | 93. 00000 17484. 00| 83. 00000 15604. 00| 89. 30000 16788. 40
Pl PE, REI NFORCED CONCRETE, |1, DO.3=50, | | |
450 nm | | |
0079 715-05842 2.000 EACH 2200. 00000 4400. 00| 1250. 00000 2500. 00| 1337. 00000 2674. 00
CONCRETE ANCHOR, 1050 mm | | |
0080 715-06471 2.000 EACH 620. 00000 1240. 00| 480. 00000 960. 00| 841. 00000 1682. 00
Pl PE END SECTION, M N. AREA .31 n® | | |
0081 715-06506 40.000 m | 80. 00000 3200. 00| 78. 00000 3120. 00| 76. 80000 3072. 00
PIPE, RCP, |l, D0.3=60, 375 mm | [ [
0082 715-06508 147.000 m | 112. 00000 16464. 00| 104. 00000 15288. 00| 113. 00000 16611. 00
PIPE, RCP, Il, D0.3=50, 600 nm | [ [
0083 715-06512 99.000 m | 170. 00000 16830. 00| 182. 00000 18018. 00| 196. 00000 19404. 00
PIPE, RCP, Il, D0.3=50, 900 nm | | [
0084 715-06561 4.000 m | 90. 00000 360. 00| 53. 00000 212. 00| 160. 60000 642. 40
Pl PE EXTENSI ON, C RCULAR, 100 nm | | |
0085 715-06690 66.000 m | 80. 00000 5280. 00| 64. 00000 4224. 00| 70. 70000 4666. 20
PIPE, RCP, |11, DO0.3=75, 300 mm | | |
0086 715-07731 47.000 m | 112. 00000 5264. 00| 130. 00000 6110. 00| 136. 00000 6392. 00
PIPE, RCP, |11, DQ 3=75, 600 mm | | |
0087 715-07816 93.000 m | 170. 00000 15810. 00| 182. 00000 16926. 00| 181. 40000 16870. 20
PIPE, RCP, Il, DO 3=60, 900 mm | | |
0088 715-07818 15.000 m | 150. 00000 2250. 00| 165. 00000 2475. 00| 202. 00000 3030. 00
PIPE, RCP, |11, DO 3=75 760 X 480 nm | | |
0089 715- 46005 10.000 EACH 200. 00000 2000. 00| 275. 00000 2750. 00| 524. 00000 5240. 00
Pl PE END SECTION, 375 mm | | |
0090 715-46010 6.000 EACH 280. 00000 1680. 00| 280. 00000 1680. 00| 560. 00000 3360. 00
Pl PE END SECTION, 450 mm | | [
0091 715-46020 2.000 EACH 460. 00000 920. 00| 325. 00000 650. 00| 680. 00000 1360. 00
PI PE END SECTION, 600 mm | | |
0092 715-46030 1.000 EACH 600. 00000 600. 00| 525. 00000 525. 00| 831. 00000 831. 00
Pl PE END SECTION, 750 nm | | [
0093 715- 46040 5.000 EACH 650. 00000 3250. 00 625. 00000 3125. 00| 922. 00000 4610. 00
Pl PE END SECTION, 900 nm | | [
0094 718-06529 29.000 EACH 450. 00000 13050. 00| 425. 00000 12325. 00| 572. 00000 16588. 00
OUTLET PROTECTCR 2 | [ [
0095 718-06531 3.000 EACH 400. 00000 1200. 00| 425. 00000 1275. 00| 572. 00000 1716. 00

QUTLET PROTECTOR, 3 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 150 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 4, 304, 477. 30 ROUTE
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBA S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 35 0626844 | (3) 35-1057095
| GOHVANN ASPHALT & CONSTR , ||RUDOLPH, J.H & CO | BLANKENBERGER BROTHERS
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0096 718-06532 1000.000 m | 3.00000 3000. 00| 3.00000 3000. 00| 3.00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0097 718-52610 1341.000 n8 | 30. 00000 40230. 00| 36. 00000 48276. 00| 34. 80000 46666. 80
AGGREGATE FOR UNDERDRAI NS | | |
0098 718-99153 11139.000 n2 | 1. 50000 16708. 50| 0. 85000 9468. 15| 1. 50000 16708. 50
GEOTEXTI LES FOR UNDERDRAI N | | [
0099 720-03194 2.000 EACH 7200. 00000 14400. 00| 4500. 00000 9000. 00| 4260. 00000 8520. 00
MANHOLE , L7, MODOFI ED | [
0100 720- 45030 1.000 EACH 1450. 00000 1450. 00| 1425. 00000 1425. 00| 1525. 00000 1525. 00
I NLET, E7 | |
0101 720-45035 4.000 EACH| 1500. 00000 6000. 00| 1450. 00000 5800. 00| 1525. 00000 6100. 00
I NLET, F7 | | [
0102 720- 45040 3.000 EACH 1950. 00000 5850. 00| 1385. 00000 4155. 00| 1790. 00000 5370. 00
I NLET, G7 | | |
0103 720- 45055 1.000 EACH 1800. 00000 1800. 00| 1850. 00000 1850. 00| 2260. 00000 2260. 00
I NLET, MLO | | |
0104 720-45145 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00| 2260. 00000 2260. 00
INLET, J10, MODI Fl ED | | |
0105 720- 45410 4.000 EACH 1900. 00000 7600. 00| 2400. 00000 9600. 00| 2280. 00000 9120. 00
MANHOLE, C4 | | |
0106 720-93501 1.000 EACH 7200. 00000 7200. 00| 6300. 00000 6300. 00| 7833. 00000 7833. 00
MANHOLE, L4 | | |
0107 720-95409 1.000 EACH 5000. 00000 5000. 00| 3975. 00000 3975. 00| 4100. 00000 4100. 00
MANHOLE, J4, MODI FI ED | | |
0108 723-08052 75.000 m | 4200. 00000 315000. 00| 3125. 00000 234375. 00 4520. 00000 339000. 00
STRUCTURE, PRECAST THREE SI DED, 4260 mm | | |
X 2440 mm | | [
0109 723-08053 22.000 m | 7600. 00000 167200. 00| 5800. 00000 127600. 00| 9300. 00000 204600. 00
STRUCTURE, PRECAST THREE S| DED, 7620 mm | | |
X 2440 nm | | [
0110 801-04308 9.000 EACH 395. 00000 3555. 00| 395. 00000 3555. 00| 395. 00000 3555. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0111 801-06625 5.000 EACH 95. 00000 475. 00| 95. 00000 475. 00| 95. 00000 475.00
DETOUR ROUTE MARKER ASSEMBLY | | [
0112 801-06640 12.000 EACH 165. 00000 1980. 00| 165. 00000 1980. 00| 165. 00000 1980. 00
CONSTRUCTI ON SIGN, A | | |
0113 801-06775 LUMP|  25001. 70000 25001.70|  50000. 00000 50000. 00|  18800. 00000 18800. 00
MAI NTAI NI NG TRAFFI C | |
0114 801-07118 65.000 m | 69. 25000 4501. 25| 69. 25000 4501. 25| 69. 25000 4501. 25
BARRI CADE, I11-A [ |
0115 801-07119 14.000 m | 85. 70000 1199. 80| 85. 70000 1199. 80| 85. 70000 1199. 80
I I

BARRI CADE, I11-B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 304, 477. 30
CALL CRDER : 150 CONTRACT I D :
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT :

SET-ASI DE :

R -27415-A
VI NCENNES DI STRI CT

RQUTE :
COUNTI ES :

DUBA S

DATE :
PAGE :

09/ 27/
150 -7

04

| (1) 35- 2040801

| GOHVANN ASPHALT & CONSTR.,

LINE NO/ ITEM CCDE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

__________________________________________ e e e e e e e e e e —— =
0116 802- 05701 107.000 m | 32. 67000

SI GN POST, SQUARE, 1, REI NFORCED ANCHOR |

BASE |
0117 802-05702 13.000 m | 31. 35000

SI GN POST, SQUARE, 2, REI NFORCED ANCHCR |
BASE [
3.000 EACH 185. 00000

0118 802-07060
SI GN, SHEET, RELOCATE
0119 802-76025 12.000 n® 171. 08000

|
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 mm THI CKNESS |
I
I

0120 802-76035 10. 000 n? 192. 60000
SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nmm THI CKNESS |

0121 802-76045 2.000 n2 | 235. 65000
SI GN, SHEET ENCAPSULATED LENS W TH |
LEGEND, 3.18 nm THI CKNESS |

0122 808-03179 1.000 EACH 230. 00000
PAVEMENT MESSAGE MARKI NGS, PREFORVED |
PLASTI C, WORD (ONLY) |

0123 808-06703 7123.000 m | 1.18000
LI NE, THERMOPLASTI C, SOLID, WH TE, 100mmmj

0124 808-06705 99.000 m | 2.36000
LI NE, THERMOPLASTIC, SCLID, WH TE, 200 |
nm I

0125 808- 75051 51.000 m | 4.92000
LI NE, PREFORVED PLASTIC, SOLID, WH TE, |
100 nm |

0126 808-75054 93.000 m | 4.92000
LI NE, PREFORMED PLASTIC, SOLID, YELLOW |
100 mm |

0127 808- 75067 16.000 m | 29. 52000
TRANSVERSE MARKI NGS, PREFORMED PLASTI C, |
STOP LINE, 600 mm |

0128 808-75071 1.000 EACH 195. 00000
PAVEMENT MESSAGE MARKI NGS, PREFCRMED |
PLASTI C LANE | NDI CATI ON ARROW

0129 808-75240 210.000 m | 1. 28000
LI NE, THERMOPLASTI C, BRCKEN, YELLOW |
100nmm |

0130 808-75245 2067.000 m | 1. 18000

I

LINE, THERMOPLASTIC, SOLID, YELLOW
100Mm |

| (2) 35 0626844

I|RUDCLPH, J.H & CO

|
AMOUNT|

|
AMOUNT]

| (3) 35-1057095
| BLANKENBERGER BROTHERS

555.

2052.

1926.

471.

230.

8405.

233.

250.

457.

472.

195.

268.

2439.

00

96

00

30

00

14

64

92

56

32

00

80

06

UNIT PRICE UNIT PRI CE
o m e e eemeeeaoo- o e e e e e e eemeeoeaoa-

3495. 69| 32. 67000 3495. 69 32. 67000
| |

407. 55 31. 35000 407. 55| 31. 35000
| |

555. 00| 185. 00000 555. 00| 185. 00000
I I

2052. 96 171. 08000 2052. 96 171. 08000
I I
| |

1926. 00| 192. 60000 1926. 00| 192. 60000
| |

471. 30| 235. 65000 471. 30| 235. 65000
| |

230.00] 230. 00000 230. 00| 230. 00000
I |

8405. 14| 1. 18000 8405. 14| 1. 18000
I I

233. 64| 2. 36000 233. 64| 2.36000
| |

250. 92| 4. 92000 250. 92| 4. 92000
| |

457. 56| 4. 92000 457. 56| 4. 92000
| |

472. 32 29. 52000 472. 32| 29. 52000
| |

195. 00| 195. 00000 195. 00| 195. 00000
| |

268. 80| 1. 28000 268. 80| 1.28000
| |

2439. 06| 1. 18000 2439. 06| 1. 18000
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 150 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 304, 477. 30 ROUTE :
CALL CRDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBO' S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 2040801 | (2) 35 0626844 | (3) 35-1057095
| GOHVANN ASPHALT & CONSTR , || RUDOLPH, J.H & CO | BLANKENBERGER BROTHERS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e ot e e m e e e e e e e e e e e e e e e e e eemeemeaooo-
0131 808- 75260 46.000 m 9. 51000 437. 46| 9. 51000 437. 46| 9. 51000 437. 46

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, WHI TE, CROSSHATCH LINE, 300 nm | | [
0132 808- 75290 139.000 m | 12. 80000 1779. 20| 12. 80000 1779. 20| 12. 80000 1779. 20
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 600 nm | | |
0133 808- 75297 59.000 m | 12. 80000 755. 20| 12. 80000 755. 20| 12. 80000 755. 20
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
STOP LINE, 600 mm | | |
0134 808- 75320 19.000 EACH 60. 00000 1140. 00| 60. 00000 1140. 00| 60. 00000 1140. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0135 808- 75325 11.000 EACH 65. 00000 715. 00| 65. 00000 715. 00| 65. 00000 715. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | [

0136 808-92027 3396.000 m | 2. 36000 8014. 56| 2. 36000 8014. 56| 2.36000 8014. 56
LINE, THERVOPLASTIC, SOLID, YELLOW | [ [
200mm | | |
0137 621-04258 1.000 kg | 220. 00000 220. 00| 225. 00000 225. 00| 220. 00000 220. 00
SEED M XTURE , DI TCH BOTTOM SEED M X | | |
0138 621-04258 2.000 kg | 220. 00000 440. 00| 290. 00000 580. 00| 220. 00000 440. 00
SEED M XTURE , LOW PROFI LE PRAIRI E SEED | | |
M X | | |
SECTI ON TOTALS | $ 3,566, 000. 00| $ 3,582, 497. 30| $ 3,616, 434. 32
------------------------------------------ S S

CONTRACT TOTALS | $ 3,566, 000. 00| $ 3,582,497 30| $ 3,616,434.32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 150 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 304, 477. 30 ROUTE :
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBO S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35-1009310 |
| RIETH RILEY CONSTRUCTION | DEl G BROTHERS LUMBER & CONST]
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-

SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON

I I I
0001 105-06845 LUWP|  64000. 00000 64000. 00|  68000. 00000 68000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 24.000 MS | 2100. 00000 50400. 00| 2075. 00000 49800. 00|
FIELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUWP|  194000. 00000 194000. 00|  208000. 00000 208000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0006 201-52370 LUMP|  76285. 59000 76285.59| 195000. 00000 195000. 00|
CLEARI NG RI GHT OF WY | | |
0007 202-02240 837.000 n2 | 1. 87000 1565. 19| 9. 50000 7951. 50|
PAVEMENT REMOVAL | | |
0008 202-03000 LUMP|  20000. 00000 20000. 00| 7500. 00000 7500. 00|
HOUSES AND BUI LDI NGS, REMOVE | | |
0009 202-74045 17.000 EACH 11. 50000 195. 50| 21. 00000 357. 00|
SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE| | |
0010 203-02000 82942.000 n8 | 7.39000 612941. 38| 6. 40000 530828. 80|
EXCAVATI ON,  COVMON [ [ [
0011 205-03371 3443.000 n8 | 4.53000 15596. 79| 10. 40000 35807. 20|
SEDI MENT REMOVE | | |
0012 205-06931 701.000 My | 31. 42000 22025. 42| 36. 00000 25236. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0013 205-06933 11.000 EACH 178. 64000 1965. 04 87. 00000 957. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205-06934 21.000 My | 408. 65000 8581. 65| 490. 00000 10290. 00|
TEMPORARY MULCHI NG | | |
0015 205- 06936 532.000 My | 33. 12000 17619. 84| 36. 00000 19152. 00|
TEMPORARY SEDI MENT TRAP [ | [
0016 205- 06937 2639.000 m | 2. 95000 7785. 05 5. 20000 13722. 80|
TEMPORARY SI LT FENCE | [ [
0017 205-06938 99.000 m | 29. 61000 2931. 39| 52. 00000 5148. 00|
TEMPORARY SLOPE DRAI N | | |
0018 207-07500 30182.000 n2 | 1. 84000 55534. 88| 4.70000 141855. 40|
SUBGRADE TREATMENT, TYPE C | | |
0019 211-07454 2177.000 n8 | 21. 02000 45760. 54] 27. 10000 58996. 70|
STRUCTURE BACKFI LL | | |
0020 213-52830 499.000 n8 | 106. 22000 53003. 78| 108. 00000 53892. 00|

FLOMBLE MORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 150 - 10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 4, 304, 477. 30 ROUTE :
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBA S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 1009310 [
| RIETH RILEY CONSTRUCTION | DEl G BROTHERS LUMBER & CONST|
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0021 301-07448 11764.000 My | 18. 00000 211752. 00| 21. 70000 255278. 80|
COVPACTED AGGREGATE, NO 53, BASE | | |
0022 302-06464 175.000 n8 | 18. 38000 3216. 50| 44. 00000 7700. 00|
SUBBASE FOR PCCP | | [
0023 306-08043 144.000 12 | 10. 00000 1440. 00| 18. 00000 2592. 00|
M LLING TRANSI TI ON | | [
0024 401-06264 LUVP| 8800. 00000 8800. 00| 4000. 00000 4000. 00|
PROFI LOGRAPH, HMA | | |
0025 401-07327 3449.000 My | 57. 40000 197972. 60| 44. 50000 153480. 50|
QC/ QA HWVA, 2, 70, SURFACE, 9.5 m | | |
0026 401-07397 4365. 000 | 48. 01000 209563. 65| 43. 50000 189877. 50|
QC/ QA HWVA, 2, 70, | NTERVEDI ATE, 19.0 nm | | |
0027 401-07423 12684.000 My | 44. 01000 558222. 84| 38. 20000 484528. 80|
QC/ QA HMA, 2, 64, BASE, 19.0 nm | | |
0028 401-07429 4786.000 My | 45. 35000 217045. 10 36. 60000 175167. 60|
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19.0 rmj | [
0029 402-07433 569.000 My | 76. 00000 43244. 00| 44. 60000 25377. 40|
HVA SURFACE, TYPE B | | |
0030 402-07438 957.000 My | 64. 00000 61248. 00| 42. 60000 40768. 20|
HVA | NTERVEDI ATE, TYPE B | | |
0031 402-07441 3167.000 My | 49. 00000 155183. 00| 40. 30000 127630. 10|
HVA BASE, TYPE B | | |
0032 404-05511 359.000 n2 | 12. 70000 4559. 30| 6. 50000 2333. 50|
SEAL COAT, 2 | | |
0033 404- 05514 104.000 n2 | 40. 00000 4160. 00| 10. 50000 1092. 00|
SEAL COAT, 5 | [ [
0034 405-05517 15.000 My | 373. 00000 5595. 00| 455. 00000 6825. 00|
ASPHALT FOR PRI ME COAT | | |
0035 406- 05520 40.000 My | 326. 00000 13040. 00| 270. 00000 10800. 00|
ASPHALT FOR TACK COAT | | |
0036 502-06457 675.000 n2 | 31. 77000 21444, 75| 84. 00000 56700. 00|
PCCP, 225 mm | | |
0037 605-94811 2.000 EACH 1480. 98000 2961. 96 620. 00000 1240. 00|
CURB TURNOUT | | |
0038 605-97937 121.000 m | 67. 36000 8150. 56| 54. 00000 6534. 00|
CURB AND GUTTER CONCRETE, ROLL , | | [
MODI FI ED | | |
0039 606-07484 4708.000 m | 0. 35000 1647. 80| 0. 40000 1883. 20|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0040 607-06175 5.000 m | 143. 40000 717. 00| 51. 00000 255. 00|

GUTTER, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 150 -11
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 4, 304, 477. 30 ROUTE :
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBA S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 1009310 [
| RIETH RILEY CONSTRUICTION | DEl G BROTHERS LUMVBER & CONST|
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e et e e e e e e e e e meemeemeeooo-
0041 607-06335 13.000 m | 55. 95000 727. 35| 107. 00000 1391. 00|
PAVED SIDE DI TCH, A | | |
0042 610-07486 240.000 My | 104. 00000 24960. 00| 54. 00000 12960. 00|
HVA FOR APPROACHES, TYPE A | [ |
0043 610-07712 242.000 n2 | 26. 13000 6323. 46| 62. 00000 15004. 00|
POCP FOR APPROACHES, 150 mm [ | [
0044 611-06497 1.000 EACH 115. 00000 115. 00| 125. 00000 125. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0045 615- 06505 15.000 EACH| 495. 00000 7425. 00| 525. 00000 7875. 00|
MONUMENT, B | | |
0046 616-02320 7954.000 n2 | 1. 23000 9783. 42| 2.10000 16703. 40|
GEOTEXTI LES | | |
0047 616-05688 82.000 My | 35. 51000 2911. 82 37. 00000 3034. 00|
R PRAP, CLASS 1 | | [
0048 616- 05689 90.000 My | 42. 17000 3795. 30| 37. 00000 3330. 00|
R PRAP, CLASS 2 [ | [
0049 616- 06405 1577.000 My | 23. 54000 37122. 58] 27. 30000 43052. 10|
Rl PRAP, REVETMENT | | |
0050 616-06451 2058.000 My | 20. 70000 42600. 60| 27. 30000 56183. 40|
Rl PRAP, UNI FORM | | |
0051 621-01004 2.000 EACH 450. 00000 900. 00| 1300. 00000 2600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0053 621-06545 8.000 My | 200. 00000 1600. 00| 410. 00000 3280. 00|
FERTI LI ZER | | |
0054 621-06548 64.000 kg | 22. 00000 1408. 00| 82. 00000 5248. 00|
SEED M XTURE, CV | | |
0055 621-06553 1503.000 kg | 7. 00000 10521. 00| 7. 60000 11422. 80|
SEED M XTURE, R | | |
0056 621-06557 419.000 kg | 4.10000 1717. 90| 5. 70000 2388. 30|
SEED M XTURE, T | | [
0057 621-06565 36.000 My | 210. 00000 7560. 00| 510. 00000 18360. 00|
MULCHI NG MATERI AL | | |
0058 621-06567 171.000 KL | 10. 00000 1710. 00| 3. 00000 513. 00|
WATER | | |
0059 621-06575 9484.000 n2 | 3. 00000 28452. 00| 3. 20000 30348. 80|
SODDI NG, NURSERY | | |
0060 622-52436 6.000 EACH 30. 00000 180. 00| 30. 00000 180. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0061 622-91786 95.000 EACH 4. 50000 427. 50| 11. 00000 1045. 00|

SEEDLI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 150 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 304, 477. 30 ROUTE :
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBO' S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35-1009310 |
| RIETH RILEY CONSTRUCTION | DEI G BROTHERS LUVBER & CONST|
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0062 714-06660 224.000 n2 | 342. 53000 76726. 72| 459. 00000 102816. 00|
W NGWALL | | |
0063 714-26726 5.000 m | 3892. 04000 19460. 20| 4127. 00000 20635. 00|

CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 nm x 2400 mm | | |

0064 715-03584 1.000 EACH 426. 15000 426. 15| 575. 00000 575. 00|
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0065 715-04611 1. 000 EACH| 426. 15000 426. 15| 575. 00000 575. 00|
SAFETY METAL END SECTION, 4:1, 300 mm | | |
0066 715-05019 27.000 m | 102. 23000 2760. 21| 204. 00000 5508. 00|
PIPE, TYPE 1, C RCULAR 900 mm | | |
0067 715-05048 5872.000 m | 7. 49000 43981. 28| 9. 20000 54022. 40|
Pl PE, TYPE 4, CIRCULAR 150 nm | | |
0068 715- 05053 510.000 m | 29. 99000 15294. 90| 11. 20000 5712. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0069 715-05121 29.000 m | 177. 32000 5142. 28| 108. 00000 3132. 00|
PI PE, TYPE 1, CIRCULAR 450 nm | | |
0070 715-05127 44,000 m | 169. 91000 7476. 04 234. 00000 10296. 00|
PIPE, TYPE 1, C RCULAR, 1050 mm | | |
0071 715-05152 32.000 m | 116. 27000 3720. 64| 103. 00000 3296. 00|
PI PE, TYPE 2, O RCULAR 450 nm | | |
0072 715-05156 6.000 m | 188. 49000 1130. 94| 217. 00000 1302. 00|
PI PE, TYPE 2, C RCULAR 750 mm | | |
0073 715-05169 56.000 m | 63. 99000 3583. 44| 98. 00000 5488. 00|
PI PE, TYPE 3, C RCULAR 375 nm | | |
0074 715-05171 15.000 m | 93. 36000 1400. 40| 128. 00000 1920. 00|
PI PE, TYPE 3, C RCULAR 450 nm | | |
0075 715-05173 29.000 m | 147. 42000 4275. 18| 148. 00000 4292. 00|
PI PE, TYPE 3, ClRCULAR 600 nmm | | |
0076 715-05595 4,000 m | 139. 66000 558. 64| 126. 00000 504. 00|
Pl PE EXTENSI ON, Cl RCULAR, 375 nm | | |
0077 715-05697 14.000 m | 54. 23000 759. 22| 123. 00000 1722. 00|
Pl PE, REI NFORCED CONCRETE, |1, D0.3=50, | | |
300 mMm | | |
0078 715-05767 188.000 m | 80. 17000 15071. 96| 127. 00000 23876. 00|
Pl PE, REI NFORCED CONCRETE, |1, DO0.3=50, | | |
450 mm | | |
0079 715-05842 2.000 EACH 717. 03000 1434, 06| 2855. 00000 5710. 00|
CONCRETE ANCHOR, 1050 nm | | |
0080 715-06471 2.000 EACH 411. 83000 823. 66| 775. 00000 1550. 00|

PI PE END SECTION, M N. AREA .31 n®? | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 150 - 13
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 4, 304, 477. 30 ROUTE :
CALL ORDER : 150 CONTRACT 1D : R -27415-A COUNTI ES : DUBA S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 1009310 [
| RIETH RILEY CONSTRUCTI ON | DEl G BROTHERS LUMBER & CONST)|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0081 715- 06506 40.000 m | 60. 19000 2407. 60| 139. 00000 5560. 00|
PIPE, RCP, I, D0.3=60, 375 mm | | |
0082 715-06508 147.000 m | 95. 01000 13966. 47 159. 00000 23373. 00|
PIPE, RCP, I, D0.3=50, 600 nm | | [
0083 715-06512 99.000 m | 143. 18000 14174. 82| 214. 00000 21186. 00|
PIPE, RCP, |1, D0.3=50, 900 nm [ [ [
0084 715-06561 4.000 m | 61. 15000 244. 60| 23. 00000 92. 00|
Pl PE EXTENSI ON, C RCULAR, 100 nm | | |
0085 715- 06690 66.000 m | 55. 86000 3686. 76| 123. 00000 8118. 00|
PIPE, RCP, |11, D0.3=75, 300 mm | | |
0086 715-07731 47.000 m | 93. 44000 4391. 68| 168. 00000 7896. 00|
PIPE, RCP, |11, DQ 3=75, 600 mm | | |
0087 715-07816 93.000 m | 144. 41000 13430. 13| 231. 00000 21483. 00|
PIPE, RCP, |1, DQ 3=60, 900 mm | | |
0088 715-07818 15.000 m | 209. 04000 3135. 60| 229. 00000 3435. 00|
PIPE, RCP, |11, DO 3=75, 760 mX 480 mm | [ [
0089 715- 46005 10. 000 EACH 267. 15000 2671. 50| 465. 00000 4650. 00|
Pl PE END SECTION, 375 mm | | |
0090 715-46010 6.000 EACH 293. 65000 1761. 90| 515. 00000 3090. 00|
Pl PE END SECTION, 450 mm | | |
0091 715-46020 2.000 EACH 325. 45000 650. 90| 635. 00000 1270. 00|
Pl PE END SECTION, 600 mm | | |
0092 715-46030 1.000 EACH 394. 35000 394. 35| 735. 00000 735. 00|
Pl PE END SECTI ON, 750 nm | | [
0093 715- 46040 5.000 EACH 516. 25000 2581. 25| 1025. 00000 5125. 00|
Pl PE END SECTION, 900 nm | | [
0094 718-06529 29.000 EACH| 476. 83000 13828. 07| 395. 00000 11455. 00|
OUTLET PROTECTOR, 2 | | |
0095 718-06531 3.000 EACH 558. 60000 1675. 80| 550. 00000 1650. 00|
OUTLET PROTECTOR, 3 | | |
0096 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0097 718-52610 1341.000 n8 | 12. 24000 16413. 84| 35. 80000 48007. 80|
AGGREGATE FOR UNDERDRAI NS | | |
0098 718-99153 11139.000 n2 | 0. 51000 5680. 89| 1. 40000 15594. 60|
GEOTEXTI LES FOR UNDERDRAI N | | [
0099 720-03194 2.000 EACH 4471. 15000 8942. 30| 5945. 00000 11890. 00|
MANHOLE , L7, MODOFI ED | | |
0100 720- 45030 1.000 EACH 1491. 01000 1491. 01| 1875. 00000 1875. 00|
I NLET, E7 | | |
0101 720-45035 4.000 EACH 1491. 00000 5964. 00| 1985. 00000 7940. 00|

I NLET, F7



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 09/ 27/ 04
PAGE : 150 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 304, 477. 30 ROUTE :
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBO S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 1009310 |
| RIETH R LEY CONSTRUCTION | DEI G BROTHERS LUVBER & CONST]
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e e e e e e e e e e e e e e e e e e e e e e mmemeemeeoo-
0102 720- 45040 3.000 EACH 1782. 51000 5347. 53| 2345. 00000 7035. 00|
I NLET, G7 | | |
0103 720- 45055 1.000 EACH 1503. 73000 1503. 73| 2540. 00000 2540. 00|
I NLET, MLO | | |
0104 720-45145 1.000 EACH 1503. 73000 1503. 73| 2740. 00000 2740. 00|
INLET, J10, MODI Fl ED | | |
0105 720- 45410 4.000 EACH 1951. 60000 7806. 40| 2440. 00000 9760. 00|
MANHOLE, C4 | [ |
0106 720-93501 1.000 EACH 6140. 80000 6140. 80| 9765. 00000 9765. 00|
MANHOLE, L4 | | |
0107 720- 95409 1.000 EACH 2597. 15000 2597. 15 5690. 00000 5690. 00|
MANHOLE, J4, MODI FI ED | | |
0108 723-08052 75.000 m | 2585. 05000 193878. 75| 3296. 00000 247200. 00|
STRUCTURE, PRECAST THREE SI DED, 4260 mm | | |
X 2440 mm | | [
0109 723-08053 22.000 m | 6029. 36000 132645. 92| 5836. 00000 128392. 00|
STRUCTURE, PRECAST THREE SI DED, 7620 mm | | |
X 2440 nm [ | |
0110 801-04308 9.000 EACH 395. 00000 3555. 00| 420. 00000 3780. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0111 801- 06625 5.000 EACH 95. 00000 475. 00| 115. 00000 575. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0112 801- 06640 12.000 EACH 165. 00000 1980. 00| 180. 00000 2160. 00|
CONSTRUCTI ON SIGN, A | | |
0113 801-06775 LUMP|  10000. 00000 10000.00]  38000. 00000 38000. 00|
MAI NTAI NI NG TRAFFI C | | |
0114 801-07118 65.000 m | 69. 25000 4501. 25| 75. 00000 4875. 00|
BARRI CADE, I11-A | [ |
0115 801-07119 14.000 m | 85. 70000 1199. 80| 90. 00000 1260. 00|
BARRI CADE, I11-B | | |
0116 802-05701 107.000 m | 32. 67000 3495. 69| 34. 00000 3638. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE I I |
0117 802-05702 13.000 m | 31. 35000 407. 55| 33. 00000 429. 00|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0118 802- 07060 3.000 EACH 185. 00000 555. 00| 205. 00000 615. 00|
SIGN, SHEET, RELOCATE | | [
0119 802- 76025 12.000 n2 | 171. 08000 2052. 96| 182. 00000 2184. 00|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |



TRANSVERSE MARKI NGS, THERMCPLASTI C, |

| NDi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 150 - 15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 304, 477. 30 ROUTE :
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBA S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35-1009310 |
| RIETH R LEY CONSTRUCTION | DEI G BROTHERS LUVBER & CONST]
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemee—eeoo-
0120 802-76035 10.000 n2 | 192. 60000 1926. 00| 212. 00000 2120. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0121 802-76045 2.000 n2 | 235. 65000 471. 30| 242. 00000 484. 00|
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS [ [ |
0122 808-03179 1.000 EACH 230. 00000 230. 00| 255. 00000 255. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORMED | [ [
PLASTI C, WORD (ONLY) | |
0123 808-06703 7123.000 m | 1. 18000 8405. 14] 1. 20000 8547. 60|
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0124 808-06705 99.000 m | 2. 36000 233. 64 2. 60000 257. 40
LINE, THERVOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0125 808- 75051 51.000 m | 4. 92000 250. 92| 5. 40000 275. 40|
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 nm | | |
0126 808- 75054 93.000 m | 4.92000 457. 56| 5. 40000 502. 20|
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | |
100 mm | | [
0127 808-75067 16.000 m | 29. 52000 472. 32| 32. 00000 512. 00|
TRANSVERSE MARKI NGS, PREFCRMED PLASTIC, | | |
STOP LINE, 600 nm | | |
0128 808- 75071 1.000 EACH 195. 00000 195. 00| 215. 00000 215. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORMED | | |
PLASTI C LANE | NDI CATI ON ARROW | | |
0129 808- 75240 210.000 m | 1. 28000 268. 80| 1. 40000 294. 00|
LINE, THERVOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0130 808- 75245 2067.000 m | 1. 18000 2439. 06| 1. 30000 2687. 10|
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0131 808-75260 46.000 m | 9. 51000 437. 46| 10. 00000 460. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, WHI TE, CROSSHATCH LINE, 300 nm | | [
0132 808- 75290 139.000 m | 12. 80000 1779. 20| 13. 70000 1904. 30|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLI D, YELLOW CROSSHATCH LINE, 600 nm | | |
0133 808- 75297 59.000 m | 12. 80000 755. 20| 13. 70000 808. 30|
I
I

STCP LINE, 600 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/27/ 04
PAGE : 150 - 16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 304, 477. 30 ROUTE :
CALL ORDER : 150 CONTRACT ID : R -27415-A COUNTI ES : DUBO' S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35-1009310 |
| RIETH RILEY CONSTRUCTION | DEl G BROTHERS LUMBER & CONST]
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0134 808- 75320 19. 000 EACH 60. 00000 1140. 00| 64. 00000 1216. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDi CATI ON ARRON | | [
0135 808- 75325 11.000 EACH 65. 00000 715. 00| 69. 00000 759. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
0136 808-92027 3396.000 m | 2. 36000 8014. 56| 2. 50000 8490. 00|
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
200nm | | |
0137 621-04258 1.000 kg | 200. 00000 200. 00| 230. 00000 230. 00|
SEED M XTURE , DI TCH BOTTOM SEED M X | | |
0138 621-04258 2.000 kg | 309. 00000 618. 00| 235. 00000 470. 00|
SEED M XTURE , LOW PROFI LE PRAI RI E SEED | [ [
M X I | I
SECTI ON TOTALS [ $ 3,903, 999. 99 $ 4,183, 085.90]
------------------------------------------ o m m e ot o e e et e et e m e e e e e e et e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 3,903, 999. 99 $ 4,183, 085. 90|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 20, 365. 00

RQUTE : 331
COUNTI ES : FLOYD

PRQIECT(S) : 552200D

CALL CRDER : 170 CONTRACT ID : R -27470-A
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 11/30/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN
SET-ASI DE :

VENDOR RANKI NG :

DATE : 09/ 27/ 04
PAGE : 170 -1

1  35-1874009 HAUER EXCAVATI NG

2  35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVI NG
3  35-2155873 KING S TRUCKI NG & EXCAVATI ON | NC.

4  30-8027898 BRYAN S HAULI NG & EXCAVATI NG

5 35-1817574 YARDBERRY LANDSCAPE

I NC.

$ 9, 350. 00
$ 10, 725. 00
$ 11, 000. 00
$ 11, 000. 00
$ 24, 500. 00

100. 0000%
114. 7058%
117.6470%
117. 6470%
262. 0320%

| (1) 35- 1874009
| HAUER EXCAVATI NG
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001  DEMCOLI TI ON OF HOUSES AND BUI LDI NGS
[
0001 110-01001 LUWP| 400. 00000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0002 202-03000 LUWP| 8600. 00000
HOUSES AND BUI LDI NGS, REMOVE |
0003 621-06559 500. 000 SYS | 0. 70000
MJULCHED SEEDI NG, R [
SECTI ON TOTALS | $

| (2) 35-1004746
| TEMPLE & TEMPLE EXCAVATI NG

| (3) 35-2155873
| KING S TRUCKI NG & EXCAVATI ON

I
UNIT PRI CE AMOUNT|  UNIT PRI CE

800. 00
8700. 00
1500. 00

11, 000. 00

AMOUNT
e m e e e e meemieeeaao - e m e e e e e e eemeeeaoo--
I |
400. 00| 600. 00000 600. 00| 800. 00000
I I
8600. 00| 9475. 00000 9475. 00| 8700. 00000
I I
350. 00| 1. 30000 650. 00| 3.00000
I I
9, 350. 00| $ 10, 725. 00| $
e m e e e e e eeoaaoo-- e m e e e e e e e eemeeoeaooo-
9, 350. 00| $ 10, 725. 00| $

11, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 170 -2
TABULATION CF BI DS
ENG NEER S ESTIMATE: $ 20, 365. 00 ROUTE : 331
CALL CRDER : 170 CONTRACT ID : R -27470-A COUNTI ES : FLOYD
LETTI NG DATE : 09/ 14/04 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 30-8027898 | (5) 35-1817574 |
| BRYAN S HAULI NG & EXCAVATI NG YARDBERRY LANDSCAPE |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e m e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDi NGS
I I I
0001 110-01001 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202-03000 LUVP  10000. 00000 10000. 00]  23000. 00000 23000. 00|
HOUSES AND BUI LDI NGS, REMOVE | |
0003 621-06559 500.000 SYS | 1. 00000 500. 00| 1. 00000 500. 00|
MULCHED SEEDI NG, R | | |
SECTI ON TOTALS | $ 11, 000. 00| $ 24, 500. 00|
------------------------------------------ o m m e e ot e e o e e e e et e e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
CONTRACT TOTALS | $ 11, 000. 00 $ 24, 500. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 007. 02 RQUTE : 35
CALL ORDER : 180 OCONTRACT ID : R -27571-A COUNTI ES : WAYNE
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 06/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 2632021
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWBI D
1  35-1917625 M LESTONE CONTRACTCRS, L. P. $  342,487.53 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeeooo-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

I
0001 105-06845 LUWP) 7000. 00000 7000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 8.000 MO | 1200. 00000 9600. 00| |
FIELD OFFI CE, B | | [
0003 106-03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | | [
0004 106-03289 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  17000. 00000 17000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP| 6800. 00000 6800. 00|
CLEARI NG RI GHT OF WY | |
0007 202-02240 112.000 SYS | 35. 00000 3920. 00| |
PAVEMENT REMOVAL | [ [
0008 202-51330 LUMP|  10850. 00000 10850. 00| |
PRESENT STRUCTURE, REMOVE | | [
0009 203-02000 870.000 CYS | 30. 00000 26100. 00| |
EXCAVATI ON,  COVMMON | | |
0010 205-06931 25.000 TON | 35. 00000 875. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 205-06937 695.000 LFT | 1. 50000 1042. 50|
TEMPORARY SI LT FENCE | | |
0012 207-07500 909.000 SYS | 10. 00000 9090. 00| |
SUBGRADE TREATMENT, TYPE C | | |
0013 211-02050 50.000 CYS | 15. 00000 750. 00| |
B BORROW [ [ [
0014 211-07454 69.000 CYS | 15. 00000 1035. 00| |
STRUCTURE BACKFI LL | | |
0015 213-52830 60.000 CYS | 100. 00000 6000. 00| |
I

FLOMBLE MORTAR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 180 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 341, 007. 02 ROUTE : 35
CALL ORDER : 180 CONTRACT ID : R -27571-A COUNTI ES : WAYNE
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m et o e e et m e et e o e e o e e e e e et e e e e e e e e eemeemeeooo-
0016 301-07448 869.000 TON | 22. 00000 19118. 00| |
COVPACTED AGGREGATE, NO 53, BASE [ [
0017 306-08034 2622.000 SYS | 2. 50000 6555. 00| |
MLLING ASPHALT, 1 1/2 IN. | |
0018 402-07434 227.000 TON | 80. 00000 18160. 00| |
HVA SURFACE, TYPE C | |
0019 402-07439 272.000 TON | 65. 00000 17680. 00| |
HVA | NTERVEDI ATE, TYPE C | | |
0020 402-07440 195.000 TON | 67. 00000 13065. 00| |
HVA BASE. TYPE A [ [ [
0021 402-07442 52.000 TON | 85. 00000 4420. 00| |
HVA BASE, TYPE C | [
0022 404-05511 786.000 SYS | 2. 50000 1965. 00| |
SEAL COAT, 2 | | |
0023 405-05518 868.000 SYS | 0. 50000 434. 00| |
ASPHALT FOR PRI ME COAT | |
0024 406- 05521 2713.000 SYS | 0. 06000 162. 78 [
ASPHALT FOR TACK COAT | | |
0025 601-01846 1.000 EACH 1600. 00000 1600. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 3 | | |
0026 601-06854 2.000 EACH 2500. 00000 5000. 00| [
GUARDRAI L, WBEAM NESTED | | |
0027 601-94689 3.000 EACH 2200. 00000 6600. 00| |
GUARDRAI L END TREATMENT, OS | | |
0028 601-97774 1.000 EACH 1000. 00000 1000. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE [ | |
0029 601-99105 794.000 LFT | 15. 00000 11910. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0030 610-07486 18.000 TON | 115. 00000 2070. 00| |
HVA FOR APPROACHES, TYPE A | [ [
0031 611-06497 1.000 EACH 175. 00000 175. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0032 615- 06490 3.000 EACH 120. 00000 360. 00| |
RIGHT OF WAY MARKER | | |
0033 615- 06500 3.000 EACH 500. 00000 1500. 00| [
MONUMENT, A | | |
0034 616-02320 452.000 SYS | 2. 00000 904. 00| |
GEOTEXTI LES [ [ [
0035 616-05688 96.000 TON | 35. 00000 3360. 00| |
I

RI PRAP, CLASS 1



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 180 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 341, 007. 02 ROUTE : 35
CALL ORDER : 180 CONTRACT ID : R -27571-A COUNTI ES : WAYNE
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0036 616-06451 55.000 TON | 35. 00000 1925. 00| |
Rl PRAP, UNI FORM | | |
0037 621-01004 2.000 EACH 420. 00000 840. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0038 621-02770 926. 000 SYS | 2.00000 1852. 00| [
ERCS| ON CONTROL BLANKET | | |
0039 621-06545 1.000 TON | 420. 00000 420. 00| |
FERTI LI ZER | [ [
0040 621-06548 4.000 LBS | 50. 00000 200. 00| |
SEED M XTURE, CV | | |
0041 621-06557 60.000 LBS | 5. 25000 315. 00| |
SEED M XTURE, T | | |
0042 621- 06559 3710.000 SYS | 0. 40000 1484. 00| |
MULCHED SEEDI NG R | [ |
0043 621- 06565 2.000 TON | 420. 00000 840. 00| [
MULCHI NG MATERI AL | | |
0044 621-06567 1.000 M5 | 12. 00000 12. 00| |
WATER | [ [
0045 621-06574 267.000 SYS | 7.00000 1869. 00| |
SODDI NG | | |
0046 702-51863 52.000 EACH 8. 00000 416. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0047 714-06278 70.000 LFT | 700. 00000 49000. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 9 FT. X 4 FT. | | [
0048 714-26708 42.000 LFT | 950. 00000 39900. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 8 FT. X 4 FT. | | [
0049 715-05439 10.000 LFT | 90. 00000 900. 00| |
Pl PE, DRAI NTILE TERM NAL SECTION, 6 IN | | |
0050 723-06660 20.000 SYS | 550. 00000 11000. 00| |
W NGWALL | | |
0051 801-04308 6.000 EACH 140. 00000 840. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0052 801- 06625 20.000 EACH 90. 00000 1800. 00| [
DETOUR ROUTE MARKER ASSEMBLY | | |
0053 801-06640 20.000 EACH 180. 00000 3600. 00| |
CONSTRUCTI ON SIGN, A | | [
0054 801-06775 LUMP| 4670. 00000 4670. 00| |
|

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 180 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 341, 007. 02 RQUTE : 35
CALL ORDER : 180 OCONTRACT ID : R -27571-A COUNTI ES : WAYNE
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35 1917625 | |

| M LESTONE CONTRACTORS, L.P. | |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emeemeeooo-
0055 801-07118 96.000 LFT | 5. 25000 504. 00
BARRI CADE, |11 -A |
0056 801-07119 48.000 LFT | 8. 00000 384. 00
BARRI CADE, |11-B |
0057 802-05701 26.000 LFT | 8. 50000 221. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE | |
0058 802-05702 25.000 LFT | 8. 40000 210. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | |
0059 802- 76035 24.000 SFT | 17. 00000 408. 00
I

I

I

I

I

I

I

I

I

I

:

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS | |
0060 804-06725 1.000 EACH 19. 00000 19. 00|

| |

I

|

I

|

I

[

I

I

I

I

I

I

DELI NEATOR WTH POST, D1, 3 IN. DA

0061 808-06712 256.000 LFT | 1. 00000 256. 00
LINE, PAINT, BROKEN, YELLOWN 4 IN. |

0062 808-06713 2175.000 LFT | 0. 22000 478.50
LINE, PAINT, SOLID, WA TE, 4 IN, | |

0063 808-06714 875.000 LFT | 0. 27000 236. 25
LINE, PAINT, SOLID, YELLON 4 IN. |

0064 808- 75996 43.000 EACH 11. 50000 494. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |

0065 808- 75998 43.000 EACH 30. 00000 1290. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER |

SECTI ON TOTALS | $ 342, 487.53
------------------------------------------ o m m et e et e e e e e e e e e e et e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 342, 487.53] |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 707, 437. 68

CALL CRDER : 184 CONTRACT I D :

LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : URBAN

SET-ASI DE :

VENDOR RANKI NG :

R -27601-B

LAPORTE DI STRI CT

06/ 15/ 05 COVPLETI ON DATE

RQUTE :
CQUNTI ES :

PRQJECT( S)

20

ST. JOSEPH

2062003

DATE :
PAGE :

09/ 27/
184 -1

100. 0000%
124. 4848%
126. 4434%

1  35-0918397
2 35-1582109
3  35-1120685

RI ETH RI LEY CONSTRUCTI ON
KANKAKEE VALLEY CONSTRUCTI ON
WALSH & KELLY | NC

NN N

94, 302. 60
33, 635. 33
68, 778. 98

04

| (1) 350918397

| RFETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON UNIT PRI CE

SECTI ON 0001  PCCP CLEANI NG AND SEALI NG JA NTS
[

0001 105-06845 LUWP| 50000. 00000
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 6.000 MS | 3000. 00000
FIELD CFFICE, B |

0003 106-03285 1.000 DA | 1. 00000
FAI LED NMATERI AL [

0004 106-03289 1.000 DA | 1. 00000
QUALI TY ASSURANCE ADJUSTMENT [

0005 110-01001 LUWP|  200000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0007 203-02000 1000. 000 CYS | 10. 00000
EXCAVATI ON, COVMON |

0008 210-08288 LUWP| 80000. 00000
ANTI -1 CI NG PAVEMENT OVERLAY SYSTEM

0009 303-07449 6000. 000 TON | 18. 00000
COVPACTED AGGREGATE, NO 73

0010 306-08037 144.000 SYS | 50. 00000
M LLING ASPHALT, 3 IN

0011 402-07784 500. 000 TON | 20. 00000
HVA SURFACE, TYPE D [

0012 402-07785 150. 000 TON | 20. 00000
HVA | NTERVEDI ATE, TYPE D |

0014 503-05240 840.000 LFT | 0. 10000
D-1 CONTRACTI ON JO NT |

0015 506-06333 1822.000 SYS | 110. 00000
PCCP PATCH NG FULL DEPTH |

0016 506-06334 311.000 SYS | 110. 00000

|

PCCP PATCHI NG PARTI AL DEPTH

| (2) 35 1582109

| (3) 35-1120685
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH & KELLY | NC

|
AMOUNT |

AMOUNT|  UNIT PRI CE
50000 OO|| 7500. 00000 7500. 00||
18000 OO|| 500. 00000 3000. 00||
1. OO|| 1. 00000 1. OO||
1. OO|| 1. 00000 1. OO||
200000. 00|| 70000. 00000 70000. 00||
10000. 00|I 12. 00000 12000. OOl
80000. 00|I 177000. 00000 177000. 00:
108000. 00|I 25. 00000 150000. OOI
7200. 00|I 100. 00000 14400. 00|I
10000. 00|I 79. 00000 39500. 00|I
3000. OO|I 75.50000 11325. OO|I
84. OO|I 10. 00000 8400. OOI
200420. 00{ 100. 00000 182200. OOI
34210. OOI 100. 00000 31100. 00||

UNIT PRI CE

25000.

2500.

1

1

113000.

28.

157500.

28.

60.

80.

80.

12.

180.

140.

00000
00000

. 00000
. 00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

25000.

15000.

1

1

113000.

28000.

157500.

168000.

8640.

40000.

12000.

10080.

327960.

43540.

00
00

.00
.00

00

00

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 184 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 707, 437. 68 ROUTE : 20
CALL ORDER : 184 CONTRACT ID : R -27601-B COUNTI ES : ST. JOSEPH
LETTI NG DATE : 09/14/04 10: 00 AM DISTRICT  : LAPCRTE DI STRICT
SET- ASI DE :
| (1) 35 0918397 | (2) 35-1582109 | (3) 35-1120685
| RIETH RILEY CONSTRUCTION | KANKAKEE VALLEY CONSTRUCTI ON| WALSH & KELLY | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNI T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0019 715-05428 100.000 LFT | 150. 00000 15000. 00| 100. 00000 10000. 00| 100. 00000 10000. 00
PI PE, SLOTTED VANE DRAIN, 12 IN. | |
0020 801-01093 10.000 EACH 250. 00000 2500. 00| 250. 00000 2500. 00| 250. 00000 2500. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSENBLY | | |
0021 801-06640 40.000 EACH 60. 00000 2400. 00| 60. 00000 2400. 00| 60. 00000 2400. 00
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUWP|  300000. 00000 300000. 00|  25000. 00000 25000. 00|  150000. 00000 150000. 00
MAI NTAI NI NG TRAFFI C | | |
0023 801-07215 100. 000 DAY | 62. 00000 6200. 00| 62. 00000 6200. 00| 62. 00000 6200. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0024 808-03002 27860.000 LFT | 0. 05000 1393. 00 0. 39000 10865. 40| 0. 37000 10308. 20
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0025 808-03631 243302. 000 LFT | 0. 05000 12165. 10| 0. 39000 94887. 78| 0. 37000 90021. 74
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0026 808-03632 243302.000 LFT | 0. 05000 12165. 10| 0. 39000 94887. 78| 0. 37000 90021. 74
LINE, EPOXY, SOLID, YELLOW 4 IN |
0027 808- 05534 8748.000 LFT | 0. 80000 6998. 40| 0. 78000 6823. 44 0. 75000 6561. 00
LINE, EPOXY, SOLID, WHITE, 8 IN. |
0028 808-06194 604.000 LFT | 7.00000 4228. 00| 1. 17000 706. 68 5. 75000 3473. 00
LINE, EPOXY, SOLID, WH TE, 12 IN. |
0029 808- 74805 115.000 LFT | 16. 00000 1840. 00| 2..34000 269. 10 13. 85000 1592. 75
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, |
24 IN. | |
0030 808- 75996 100. 000 EACH 6. 00000 600. 00| 10. 00000 1000. 00 10. 00000 1000. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0031 808-75998 100. 000 EACH 65. 00000 6500. 00| 31. 00000 3100. 00 55. 00000 5500. 00
SNOWPLOMABLE RAI SED PAVEMENT NMARKER |
0032 306- 08034 4123.000 SYS | 7.00000 28861. 00| 8. 00000 32984. 00 12. 00000 49476. 00
0033 507-07482 2000.000 LFT | 2. 50000 5000. 00| 1. 65000 3300. 00 3.00000 6000. 00

CRACKS AND JO NTS | N PCCP, ROUT AND |
SEAL , LONG TUDI NAL AND TRANVERSE JOI NTS| |

0034 507-08272 100606. 000 LFT | 1. 35000 135818. 10| 1. 90000 191151. 40
JONTS I'N PCCP, SAW AND SEAL |, | |
TRANSVERSE SHOULDER JOI NTS |

0035 507-08272 97254.000 LFT | 1. 35000 131292. 90| 3. 50000 340389. 00
JONTS I N PCCP, SAW AND SEAL | |
ELASTOVERI C TRANSVERSE JO NTS |

0036 507-08272 400425. 000 LFT | 1. 00000 400425. 00| 1. 75000 700743. 75
JONTS I'N PCCP, SAW AND SEAL , | |
LONG TUDI NAL JOI NTS | |

1.80000 181090. 80
2. 75000 267448. 50

I
|
I
I
|
I
|
I
|
I
|
M LLING ASPHALT, 1 1/2 IN. | | I
I
II
I
I
I
I
I
| 1. 09000 436463. 25
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 184 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 707, 437. 68 ROUTE : 20
CALL CRDER : 184 CONTRACT ID : R -27601-B COUNTI ES : ST. JOSEPH
LETTI NG DATE : 09/14/04 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 0918397 | (2) 35-1582109 | (3) 35-1120685
| RIETH RILEY CONSTRUCTION | KANKAKEE VALLEY CONSTRUCTI ON|WALSH & KELLY | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m et o e e et e e et e e m e e e e e e e e e e e e e e e e eemeemeaooo-
SECTI ON TOTALS | $ 1,794, 302. 60| $ 2,233,635. 33| $ 2,268, 778.98
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e e emmeemeeooo-

CONTRACT TOTALS | $ 1,794, 302. 60| $ 2, 233,635. 33| $ 2,268,778.98




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 200 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE :
CALL CRDER : 200 CONTRACT ID : R -27666-A COUNTI ES : CASS
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 10/ 14/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1  35-1325036 DEI CHVAN EXCAVATI NG CO $ 5,852,302.42 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 210 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 44
CALL CRDER : 210 CONTRACT ID : R -27697-A COUNTI ES : RUSH
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 06/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1 35-1128289 BEATY CONSTRUCTI QN, | NC. $ 172, 048. 25 100. 0000%

2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 189, 797. 00 110. 3161%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 214 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 11, 565. 00 ROUTE : 35
CALL ORDER : 214 CONTRACT ID : R -27699-B COUNTI ES : HOWARD
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/30/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 120300M
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 30-8027898 BRYAN S HAULI NG & EXCAVATI NG $ 9, 080. 00 100. 0000%
2 351874009 HAUER EXCAVATI NG $ 11, 287. 92 124. 3162%
3 351058755 BAKER & SCHULTZ, |NC. $ 11, 677. 80 128. 6101%
4 35-1817574 YARDBERRY LANDSCAPE $ 19, 180. 00 211. 2334%
| (1) 30- 8027898 | (2) 35 1874009 | (3) 35-1058755
| BRYAN S HAULI NG & EXCAVATI NG HAUER EXCAVATI NG | BAKER & SCHULTZ, |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  DEMOLI TION, HOUSES AND BUI LDI NGS, REMOVE
[ | |
0001 202-03000 LUMP| 6500. 00000 6500. 00| 8888. 00000 8888. 00| 6450. 00000 6450. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 77 | I |
0002 621- 06559 500. 000 SYS | 1. 00000 500. 00| 0. 80000 400. 00| 2. 25000 1125. 00
MULCHED SEEDI NG, R | | |
0003 202-03135 104.000 SFT | 20. 00000 2080. 00| 19. 23000 1999. 92| 39. 45000 4102. 80
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | | [
SECTI ON TOTALS | $ 9, 080. 00| $ 11, 287. 92| $ 11, 677. 80
------------------------------------------ S S
CONTRACT TOTALS | $ 9, 080. 00| $ 11, 287. 92| $ 11, 677. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04

PAGE : 214 -2

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 11, 565. 00 ROUTE : 35
CALL ORDER : 214 CONTRACT ID : R -27699-B COUNTI ES : HOWARD
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35- 1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRI CE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
SECTI ON 0001  DEMOLI TI ON, HOUSES AND BUI LDI NGS, REMOVE
I I I
0001 202-03000 LUMP|  14000. 00000 14000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 77 I I I
0002 621- 06559 500. 000 SYS | 1. 00000 500. 00| |
MULCHED SEEDI NG R | | |
0003 202-03135 104. 000 SFT | 45. 00000 4680. 00| |
REGULATED ASBESTCS CONTAI NI NG MATERI ALS, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 19, 180. 00| |
------------------------------------------ o m m o m ot o et ot m et m e m e e e o e e e e et e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 19, 180. 00| |




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 220
LETTI NG DATE : 09/14/04 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
RQUTE :

CONTRACT ID : R -27740-A COUNTI ES : DEARBORN

DATE : 09/ 27/ 04
PAGE : 220 -1

1  35-1128289
2 31-1323837
3  35-1357381

BEATY CONSTRUCTI QN,
SUNESI S CONSTRUCTI ON' COVPANY
O MARA, DAVE CONTRACTOR

DI STRI CT : SEYMOR DI STRI CT
CONTRACT TIME : 04/09/05 COVPLETI ON DATE
RURAL PRQIECT( S) 9915017

TOTAL

BI D
I NC. $ 2,548,316.35
$ 2,556,594. 45
$ 2,683, 801.27

100. 0000%
100. 3248%
105. 3166%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 320 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,127, 616. 89 RQUTE : 31
CALL CRDER : 320 CONTRACT ID : RS-26383-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROQIECT(S) : 1531029
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING INC $  896,442.63 100. 0000%
2 351151771 CALUVET ASPHALT PAVING GO | NC. $ 968, 065.07 107. 9896%
3 351917625 M LESTONE CONTRACTCRS, L. P. $  975,756.96 108. 8476%
4 35-0918397 R ETH RI LEY CONSTRUCTI ON $  993,070.00 110. 7789%
5  31-4351261 SHELLY & SANDS, |NC. $ 1,022, 446.64 114. 0560%
| (1) 351139301 | (2) 351151771 | (3) 35-1917625
|E & B PAVING |NC. | CALUVET ASPHALT PAVI NG CO. || M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e ot e et e m e m o e e e e et e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  ASPHALT RESURFACE
| I I
0001 105-06845 LUMP| 2800. 00000 2800. 00| 2800. 00000 2800. 00| 3200. 00000 3200. 00
CONSTRUCTI ON ENGI NEERI NG | [ [
0002 105-07039 6.000 MOS | 1900. 00000 11400. 00| 1800. 00000 10800. 00| 1500. 00000 9000. 00
FIELD OFFICE, B [ | [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  40000. 00000 40000.00|  43600. 00000 43600.00|  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 304-07783 355.000 TON | 140. 00000 49700. 00| 123. 00000 43665. 00| 155. 00000 55025. 00
HVA PATCH NG, TYPE D | | |
0007 306-08032 2794.000 SYS | 0. 90000 2514. 60| 0. 70000 1955. 80| 2.00000 5588. 00
M LLING TRANSI TI ON | | |
0008 306-08034 181036.000 SYS | 0. 15000 27155. 40| 0. 40000 72414. 40 0. 42000 76035. 12
MLLING ASPHALT, 1 1/2 IN. | | |
0009 401-06264 LUMP| 2500. 00000 2500. 00| 1000. 00000 1000. 00| 3100. 00000 3100. 00
PROFI LOGRAPH, HMA | | |
0010 401-07329 14936.000 TON | 43. 50000 649716. 00| 45. 25000 675854. 00| 43. 60000 651209. 60
QC/ QA HMA, 4, 70, SURFACE, 9.5 nm | | |
0011 406- 05520 42.500 TON | 172. 00000 7310. 00| 100. 00000 4250. 00| 170. 00000 7225.00
ASPHALT FOR TACK COAT | | |
0012 501- 06266 LUMP| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 550. 00000 550. 00
PROFI LOGRAPH, PCCP | | |
0013 507-07482 9472.000 LFT | 1. 48000 14018. 56| 1. 50000 14208. 00| 1. 29000 12218. 88

CRACKS AND JO NTS IN PCCP, ROUT AND SEAL| | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 320 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 127, 616. 89 ROUTE : 31
CALL ORDER : 320 CONTRACT ID : RS-26383-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 351151771 | (3) 35-1917625
|E & B PAVING |NC | CALUVET ASPHALT PAVI NG CO. || M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMDUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0014 606-07484 29829. 000 LFT | 0. 07000 2088. 03| 0. 18000 5369. 22| 0. 11000 3281. 19
M LLED HVA SHOULDER CORRUGATI ONS | |
0015 610-07788 231.000 TON | 75. 00000 17325. 00| 63. 00000 14553. 00| 108. 00000 24948. 00
HVA FOR APPROACHES, TYPE D | | |
0016 612-04315 8.000 TON | 1250. 00000 10000. 00| 1228. 00000 9824. 00| 1250. 00000 10000. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |
0017 615-06525 2.000 EACH 600. 00000 1200. 00| 400. 00000 800. 00| 300. 00000 600. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0018 801-06207 4624.000 LFT | 1. 00000 4624. 00| 1. 10000 5086. 40| 0. 75000 3468. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0019 801-06640 50.000 EACH 75. 00000 3750. 00| 75. 00000 3750. 00| 76. 00000 3800. 00
CONSTRUCTI ON SIGN, A | | |
0020 801-06775 LUMP|  11500. 00000 11500.00]  22500. 00000 22500. 00|  30500. 00000 30500. 00
MAI NTAI NI NG TRAFFI C | |
0021 805-02328 3000.000 LFT | 0. 60000 1800. 00| 0. 60000 1800. 00| 0. 41000 1230. 00
SI GNAL CABLE, 1C 14GA | | |
0022 805-78795 750.000 LFT | 7. 20000 5400. 00| 7. 20000 5400. 00| 6. 12000 4590. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0023 808-06711 11560. 000 LFT | 0. 08000 924. 80| 0. 08000 924. 80| 0. 08000 924. 80
LINE, PAINT, BROKEN, WVHI TE, 4 IN | |
0024 808-06713 90193.000 LFT | 0. 08000 7215. 44] 0. 05000 4509. 65| 0. 08000 7215. 44
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0025 808- 75297 564.000 LFT | 2. 70000 1522. 80| 2. 70000 1522. 80| 2. 75000 1551. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
STOP LINE, 24 IN. | | |
0026 808- 75320 39.000 EACH 45. 00000 1755. 00| 45. 00000 1755. 00| 45. 93000 1791. 27
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0027 808- 75325 39.000 EACH 65. 00000 2535. 00| 65. 00000 2535. 00| 66. 34000 2587. 26
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | [
0028 808- 75996 580. 000 EACH| 3. 95000 2291. 00| 3. 95000 2291. 00| 3. 58000 2076. 40
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | [
REMOVE [ | |
0029 808- 75998 580. 000 EACH 17. 75000 10295. 00| 17. 75000 10295. 00| 18. 00000 10440. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0030 808-06714 45000. 000 LFT | 0. 08000 3600. 00| 0. 08000 3600. 00| 0. 08000 3600. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS | $ 896, 442. 63| $ 968, 065. 07| $ 975, 756.96
------------------------------------------ o m m e e et o e e e e e e et e e e e e e e e e e m e e e e e e e e e e e e meeoeeoo-
CONTRACT TOTALS | $ 896, 442. 63| $ 968, 065. 07| $ 975, 756.96




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 320 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 127, 616. 89 ROUTE : 31
CALL CRDER : 320 CONTRACT ID : RS-26383-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 350918397 | (5) 31-4351261 |
| RIETH RILEY CONSTRUCTI ON | SHELLY & SANDS, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeooo-

SECTI ON 0001  ASPHALT RESURFACE

I I I
0001 105-06845 LUMWP| 3000. 00000 3000. 00| 3380. 93000 3380. 93|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 NOS | 2200. 00000 13200. 00| 2324. 39000 13946. 34|
FIELD OFFICE, B | [ [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  50000. 00000 50000. 00|  51000. 00000 51000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 304-07783 355.000 TON | 120. 00000 42600. 00| 100. 00000 35500. 00|
HVA PATCH NG TYPE D | | |
0007 306- 08032 2794.000 SYS | 1. 80000 5029. 20| 1. 93000 5392. 42
M LLI NG TRANSI TI ON [ [ [
0008 306-08034 181036. 000 SYS | 0. 22000 39827. 92| 0. 79000 143018. 44|
MLLING ASPHALT, 1 1/2 IN | [ [
0009 401-06264 LUVP| 4200. 00000 4200. 00| 2500. 00000 2500. 00|
PROFI LOGRAPH, HMA | | |
0010 401-07329 14936.000 TON | 45. 00000 672120. 00| 40. 50000 604908. 00|
QC/ QA HWVA, 4, 70, SURFACE, 9.5 nm | | |
0011 406- 05520 42.500 TON | 185. 00000 7862. 50| 193. 98000 8244. 15|
ASPHALT FOR TACK COAT | | |
0012 501-06266 LUVP| 1000. 00000 1000. 00| 2500. 00000 2500. 00|
PROFI LOGRAPH PCCP | | |
0013 507-07482 9472.000 LFT | 2. 50000 23680. 00| 1. 58000 14965. 76|
CRACKS AND JO NTS I N PCCP, ROUT AND SEAL| | [
0014 606-07484 29829.000 LFT | 0. 20000 5965. 80| 0. 22000 6562. 38
M LLED HVA SHOULDER CORRUGATI ONS | | |
0015 610-07788 231.000 TON | 90. 00000 20790. 00| 97. 08000 22425. 48|
HVA FOR APPROACHES, TYPE D | | |
0016 612-04315 8.000 TON | 1250. 00000 10000. 00| 1320. 68000 10565. 44|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0017 615-06525 2.000 EACH 400. 00000 800. 00| 528. 27000 1056. 54|
CASTI NG ADJUSTED TO GRADE, MONUNMENT | | |
0018 801- 06207 4624.000 LFT | 1. 15000 5317. 60| 0. 81000 3745. 44|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ [
4 IN. | |

|
0019 801- 06640 50.000 EACH 77. 00000 3850. 00| 79. 24000 3962. 00|
CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 320 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 127, 616. 89 ROUTE : 31
CALL ORDER : 320 CONTRACT 1D : RS-26383-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/ 14/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 31-4351261 |

| RIETH RILEY CONSTRUCTI ON | SHELLY & SANDS, |NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0020 801-06775 LUMP|  44500. 01000 44500.01]  50000. 00000 50000. 00|
MAI NTAI NI NG TRAFFI C | | |
0021 805-02328 3000.000 LFT | 0. 62000 1860. 00| 0. 63000 1890. 00|
SI GNAL CABLE, 1C 14GA. | | |
0022 805- 78795 750.000 LFT | 7. 40000 5550. 00| 7. 61000 5707. 50|
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0023 808-06711 11560. 000 LFT | 0. 09000 1040. 40| 0. 08000 924. 80|
LINE, PAINT, BROKEN, WVH TE, 4 IN [ | [
0024 808-06713 90193.000 LFT | 0. 09000 8117. 37| 0. 08000 7215. 44|
LINE, PAINT, SOLID, VHITE, 4 IN | | |
0025 808- 75297 564. 000 2. 80000 1579. 20| 2. 85000 1607. 40|

LFT |

TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 24 IN. |

0026 808- 75320 39.000 EACH 46. 00000 1794. 00| 47. 54000 1854. 06|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0027 808- 75325 39.000 EACH| 66. 00000 2574. 00| 68. 68000 2678. 52|
PAVEMENT NESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0028 808- 75996 580. 000 EACH| 4. 00000 2320. 00| 4.17000 2418. 60|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0029 808-75998 580. 000 EACH 18. 00000 10440. 00| 18. 75000 10875. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0030 808-06714 45000. 000 LFT | 0. 09000 4050. 00| 0. 08000 3600. 00|
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS | $ 993, 070. 00| $ 1,022, 446. 64|
------------------------------------------ o m m e m e o e e et e et e e et e e e e et e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $  993,070. 00| $ 1,022, 446. 64|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 330 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 091, 789. 38 ROUTE : 32
CALL ORDER : 330 CONTRACT 1D : RS-27042-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0884026
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 351151771 CALUVET ASPHALT PAVING CO. | NC. $  863,892.16 100. 0000%
2 35-1139301 E & B PAVING I|NC $  922,067.87 106. 7341%
3 31-4351261 SHELLY & SANDS, |NC. $  943,697.07 109. 2378%
4  35-1917625 M LESTONE CONTRACTCRS, L. P. $  958,473.21 110. 9482%
5 350918397 RIETH R LEY CONSTRUCTI ON $ 1,026, 600. 00 118. 8342%
| (1) 351151771 | (2) 351139301 | (3) 31-4351261
| CALUVET ASPHALT PAVING CO | |E & B PAVING | NC. | SHELLY & SANDS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e et e e e e o e e e e e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUMP|  10800. 00000 10800. 00|  35000. 00000 35000. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 MOS | 1800. 00000 10800. 00| 2000. 00000 12000. 00| 1400. 00000 8400. 00
FIELD OFFI CE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | [ [
0005 110-01001 LUMP|  49667. 00000 49667.00|  74500. 00000 74500. 00|  98000. 00000 98000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0006 303-01180 1416. 000 TON | 16. 00000 22656. 00| 13. 00000 18408. 00| 28. 00000 39648. 00
COMPACTED AGGREGATE, NO. 53 | [ [
0008 304-07491 641.000 TON | 120. 00000 76920. 00| 150. 00000 96150. 00| 140. 00000 89740. 00
HVA PATCH NG TYPE C | | [
0009 306-08032 12576. 000 SYS | 0. 40000 5030. 40| 2. 35000 29553. 60| 2. 50000 31440. 00
M LLING TRANSI TI ON | | |
0010 306-08034 46418.000 SYS | 0. 50000 23209. 00| 0. 20000 9283. 60| 0. 40000 18567. 20
MLLING ASPHALT, 1 1/2 IN. | [
0011 306-08042 103947. 000 SYS | 0. 35000 36381. 45] 0. 52000 54052. 44| 0. 30000 31184.10
M LLI NG, SCAR! FI CATI ON' PROFI LE | | |
0012 401-06264 LUMP| 1000. 00000 1000. 00| 9000. 00000 9000. 00| 2500. 00000 2500. 00
PROFI LOGRAPH, HVA | | |
0013 401-07322 12405. 000 TON | 35. 00000 434175. 00| 29.00000 359745. 00| 30. 00000 372150. 00
QA HVA, 3, 64, SURFACE, 9.5 mm | | |
0014 406- 05520 38.000 TON | 100. 00000 3800. 00| 200. 00000 7600. 00| 150. 00000 5700. 00

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 330 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,091, 789. 38 ROUTE : 32
CALL ORDER : 330 CONTRACT ID : RS-27042-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 1151771 | (2) 35-1139301 | (3) 31-4351261
| CALUVET ASPHALT PAVING CO. || E & B PAVING |NC. | SHELLY & SANDS, |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e memmee—eaaoo-
0015 506- 06333 132.000 SYS | 123. 45000 16295. 40| 110. 00000 14520. 00| 130. 00000 17160. 00
PCCP PATCHING FULL DEPTH | | |
0016 606-07484 26600. 000 LFT | 0. 36000 9576. 00| 0. 15000 3990. 00| 0. 18000 4788. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |
0018 612-04315 23.000 TON | 790. 00000 18170. 00 700. 00000 16100. 00| 845. 00000 19435. 00
ASPHALT NMATERI AL FOR UNDERSEAL | | |
0019 612-60410 380.000 EACH| 7. 25000 2755. 00| 7.00000 2660. 00| 7. 95000 3021. 00
DRI LLED HOLE FOR UNDERSEAL | | |
0020 615-06525 6.000 EACH 400. 00000 2400. 00| 600. 00000 3600. 00| 360. 00000 2160. 00
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0021 801-06207 4541.000 LFT | 0. 87000 3950. 67| 0. 60000 2724. 60| 0. 60000 2724. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0022 801-06640 55.000 EACH 75. 00000 4125. 00| 55. 00000 3025. 00| 84. 00000 4620. 00
CONSTRUCTI ON SIGN, A | | |
0023 801-06775 LUWP|  62600. 00000 62600.00]  55000. 00000 55000.00]  65000. 00000 65000. 00
MAI NTAI NI NG TRAFFI C | |
0024 808-06712 19913.000 LFT | 0. 05000 995. 65| 0. 08000 1593. 04 0. 01000 199. 13
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0025 808-06713 61337.000 LFT | 0. 08000 4906. 96| 0. 08000 4906. 96| 0. 11000 6747. 07
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0026 808-06714 25493.000 LFT | 0. 08000 2039. 44 0. 08000 2039. 44| 0. 11000 2804. 23
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0027 808-06721 561.000 LFT | 0. 47000 263. 67 0. 47000 263. 67| 0. 01000 5.61
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK |
LINE, 4 IN. |
0028 808- 75297 467.000 LFT | 2. 85000 1330. 95 2. 85000 1330. 95 4. 75000 2218. 25

I

|

|I

TRANSVERSE MARKI NGS, THERMOPLASTI C, | [

STCP LINE, 24 IN | |
0029 808-75320 23.000 EACH 52. 00000 1196. 00| 52. 00000 1196. 00

I

I

|

I

I

|
I
I
|
| 63. 50000 1460. 50
PAVEMENT NMESSAGE MARKI NGS, | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0030 808- 75325 12.000 EACH 75. 00000 900. 00 75. 00000 900. 00| 68. 74000 824. 88
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0031 808- 75996 417.000 EACH 4. 96000 2068. 32 4. 96000 2068. 32| 8. 00000 3336. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | | [
0032 808- 75998 417.000 EACH 18. 25000 7610. 25| 18. 25000 7610. 25| 19. 50000 8131. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | [
0033 610-07488 1097.000 TON | 44. 00000 48268. 00| 85. 00000 93245. 00| 90. 00000 98730. 00
I

HVA FOCR APPROACHES, TYPE C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 330 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 091, 789. 38 ROUTE : 32
CALL CRDER : 330 CONTRACT ID : RS-27042-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFIELD DI STR CT
SET- ASI DE :
| (1) 35 1151771 | (2) 35-1139301 | (3) 31-4351261
| CALUVET ASPHALT PAVING CO. |[E & B PAVING | NC. | SHELLY & SANDS, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON TOTALS | $  863,892. 16| $  922,067. 87| $ 943, 697.07
------------------------------------------ o m m e m e e o e e ot e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-

CONTRACT TOTALS | $ 863, 892. 16| $ 922, 067. 87| $ 943, 697. 07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 330 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,091, 789. 38 ROUTE : 32
CALL ORDER : 330 CONTRACT 1D : RS-27042-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/ 14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 0918397

| M LESTONE CONTRACTCRS, L.P. | R ETH R LEY CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUVP| 15500. 00000 15500. 00| 4300. 00000 4300. 00

TEMPORARY PAVEMENT MARKI NG, REMOVABLE, |
4 IN |

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 MOS | 1500. 00000 9000. 00| 2200. 00000 13200. 00|
FIELD OFFI CE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  45000. 00000 45000.00|  69000. 00000 69000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 303-01180 1416.000 TON | 16. 00000 22656. 00| 20. 00000 28320. 00|
COVPACTED AGGREGATE, NO 53 | | |
0008 304-07491 641.000 TON | 150. 00000 96150. 00| 120. 00000 76920. 00|
HVA PATCH NG TYPE C [ | |
0009 306- 08032 12576.000 SYS | 2. 00000 25152. 00| 2. 58000 32446. 08|
M LLI NG, TRANSI TI ON | [ [
0010 306-08034 46418.000 SYS | 0. 25000 11604. 50| 0. 66000 30635. 88|
MLLING ASPHALT, 1 1/2 IN. | | [
0011 306-08042 103947.000 SYS | 0. 25000 25986. 75| 0. 40000 41578. 80|
M LLI NG, SCAR! FI CATI ON' PROFI LE | | |
0012 401- 06264 LUMP|  10000. 00000 10000. 00| 4200. 00000 4200. 00|
PROFI LOGRAPH, HMA | | |
0013 401-07322 12405. 000 TON | 33. 30000 413086. 50| 40. 00000 496200. 00
QC/ QA HMA, 3, 64, SURFACE, 9.5 nm | | |
0014 406- 05520 38.000 TON | 170. 00000 6460. 00| 185. 00000 7030. 00|
ASPHALT FOR TACK COAT [ [ [
0015 506- 06333 132.000 SYS | 150. 00000 19800. 00| 250. 00000 33000. 00|
PCCP PATCHI NG FULL DEPTH | | [
0016 606-07484 26600. 000 LFT | 0. 33000 8778. 00| 0. 20000 5320. 00|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0018 612-04315 23.000 TON | 790. 00000 18170. 00| 790. 00000 18170. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0019 612-60410 380.000 EACH| 7. 25000 2755. 00| 7. 25000 2755. 00|
DRI LLED HOLE FOR UNDERSEAL | | |
0020 615-06525 6.000 EACH 350. 00000 2100. 00 400. 00000 2400. 00|
CASTI NG ADJUSTED TO GRADE, MONUNMENT |

I

[

I

I
I I
0021 801-06207 4541.000 LFT | 1. 30000 5903. 30| 1. 15000 5222. 15
I
I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 330 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,091, 789. 38 ROUTE : 32
CALL ORDER : 330 CONTRACT I D : RS-27042-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-0918397 |
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e e emmee—eeooo-
0022 801-06640 55.000 EACH 77. 00000 4235. 00| 80. 00000 4400. 00|
CONSTRUCTI ON SIGN, A | | |
0023 801-06775 LUMP|  89000. 00000 89000.00|  35094. 14000 35094. 14|
MAI NTAI NI NG TRAFFI C | |
0024 808-06712 19913.000 LFT | 0. 08000 1593. 04 0. 09000 1792.17|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0025 808-06713 61337.000 LFT | 0. 08000 4906. 96| 0. 09000 5520. 33|
LINE, PAINT, SOLID, WH TE, 4 IN. | | [
0026 808-06714 25493.000 LFT | 0. 08000 2039. 44 0. 09000 2294. 37
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0027 808-06721 561.000 LFT | 0. 47000 263. 67| 0. 48000 269. 28|
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | [ |
LINE 4 IN | | [
0028 808- 75297 467.000 LFT | 2.90000 1354. 30| 2.90000 1354. 30|
TRANSVERSE MARKI NGS, THERMCPLASTI C, | | |
STOP LINE, 24 IN. | | |
0029 808- 75320 23.000 EACH 54. 00000 1242. 00| 53. 00000 1219. 00|
PAVEMENT NMESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0030 808- 75325 12.000 EACH 78. 00000 936. 00| 76. 00000 912. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0031 808- 75996 417.000 EACH 4. 25000 1772. 25| 5. 00000 2085. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0032 808- 75998 417.000 EACH 18. 50000 7714. 50| 18. 50000 7714. 50|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0033 610-07488 1097. 000 TON | 96. 00000 105312. 00| 85. 00000 93245. 00|
HVA FOR APPROACHES, TYPE C | | |
SECTI ON TOTALS | $  958,473.21 $ 1, 026, 600. 00|
------------------------------------------ e m e e e e e e e e mm e e e e e m e e e e m i m i m e m e m e m i m i m i md m o m o m i m o m o m e e e e
CONTRACT TOTALS | $  958,473.21] $ 1,026, 600. 00|




ENG NEER S ESTI MATE: $ 2, 329, 106. 94

CALL CRDER
LETTI NG DATE :

340
CONTRACT DESCRI PTI ON :
SET-ASI DE :

VENDOR RANKI NG

09/ 14/ 04 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :
CONTRACT TI ME :

RS-27104-A

VI NCENNES DI STRI CT
11/15/05 COVPLETI ON DATE

ROUTE :

CQOUNTI ES :

PRQJECT( S)

SR 65

VANDERBURGH

328200H

DATE
PAGE :

09/ 27/04
340 -1

100. 0000%
100. 9443%
107.3917%

1 35-0626844
2  35-1139301
3  35-2040801

E & B PAVING

RUDCLPH, J.H & CO
I NC.
GOHVANN ASPHALT & CONSTRUCTI QN,

I NC.

78,372
98, 000
32,000

N O o

.00
.00
.00

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  HVA RESURFACE

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 12. 000
FI ELD OFFICE, B

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 202-02241 144.000
GUARDRAI L, REMOVE

0007 202-02271 1. 000
HEADWALL, REMOVE

0008 202-93741 5. 000

GUARD RAI L END TREATMENT, REMOVE
0009 203-02376

EXCAVATI ON, COMWMON, FOR DI TCH GRADI NG

0010 205-06932 240. 000
TEMPORARY CHECK DAM STRAW BALES

0011 211-07454 180. 000
STRUCTURE BACKFI LL

0012 304-07490 550. 000
HVA PATCH NG TYPE B

0013 306-08033 137050. 000
M LLING ASPHALT, 1 IN

0014 306-08043 14073. 000

M LLING TRANSI TI ON

| (1) 35- 0626844
| RUDOLPH, J.H & CO

|
| UNIT PRICE

LUNJ| 20000. 00000
MOS ﬂ 1275. 00000
DO f 1. 00000
DaL " 1. 00000
LUNP“ 103800. 00000
LFT “ 5. 00000
EACH; 4000. 00000
EACH; 300. 00000
LUNP, 34500. 00000
LFT ‘ 2. 00000
crs ‘ 45. 00000
TOV: 135. 00000
SYS | 0. 40000
SYS | 1. 30000

| (2) 351139301

| (3) 35-2040801

|E & B PAVING [|NC | GOHVANN ASPHALT & CONSTR., |

ANCLAHE UNIT PRI CE AMILMNE UNIT PRI CE AMOUNT

D R LT T LT T
20000.001 45000. 00000 45000.001 20000. 00000 20000. 00
15300.00; 1750. 00000 21000.00I 1120. 00000 13440. 00
1.00; 1. 00000 1.00{ 1. 00000 1.00
l.OOf 1. 00000 1.00I 1. 00000 1.00
103800.00" 142000. 00000 142000.00= 111600. 00000 111600. 00
720.00: 5. 00000 720.00‘ 5.00000 720. 00
4000.00; 1500. 00000 1500.00I 400. 00000 400. 00
1500.00# 250. 00000 1250.00I 250. 00000 1250. 00
34500.00; 45000. 00000 45000.00I 8050. 00000 8050. 00
480.001 1. 80000 432.001 1. 80000 432.00
8100.005 15. 00000 2700.001 22. 50000 4050. 00
74250.00: 100. 00000 55000.00= 104. 00000 57200. 00
54820.00{ 0. 50000 68525.00I 0. 16000 21928. 00
18294.90’ 0. 50000 7036.50I 0. 70000 9851. 10



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 340 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 329, 106. 94 ROUTE : SR 65
CALL ORDER : 340 CONTRACT ID : RS-27104-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 0626844 | (2) 35 1139301 | (3) 35-2040801
| RUDOLPH, J.H & CO |E & B PAVING | NC. | GOHVANN ASPHALT & CONSTR , |
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0015 401-06264 LUMP|  10500. 00000 10500. 00| 7500. 00000 7500. 00| 4500. 00000 4500. 00
PROFI LOGRAPH, HVA | | [
0016 401-07327 11450.000 TON | 38. 00000 435100. 00| 41. 25000 472312. 50| 41. 00000 469450. 00
QC/ QA HWVA, 2, 70, SURFACE, 9.5 mm | [ [
0017 401-07378 5250.000 TON | 34. 00000 178500. 00 40. 00000 210000. 00| 39. 00000 204750. 00
QC/ QA HWVA, 2, 70, |NTERMVEDI ATE, 12.5 nm | | [
0018 402-07451 16000. 000 TON | 34. 00000 544000. 00| 26. 00000 416000. 00| 42.00000 672000. 00
HVA, TYPE B, WEDGE AND LEVEL | [ [
0019 405- 05517 40.000 TON | 250. 00000 10000. 00| 1. 00000 40. 00| 260. 00000 10400. 00
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 75.000 TON | 195. 00000 14625. 00| 200. 00000 15000. 00| 172. 00000 12900. 00
ASPHALT FOR TACK COAT | | |
0021 601-01846 5.000 EACH 2500. 00000 12500. 00| 2000. 00000 10000. 00| 2000. 00000 10000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0022 601-92948 900.000 LFT | 3. 00000 2700. 00| 3. 00000 2700. 00| 3. 00000 2700. 00
GUARDRAI L, ADJUST HEI GHT | |
0023 601-94689 5.000 EACH 4000. 00000 20000. 00| 2500. 00000 12500. 00| 3890. 00000 19450. 00
GUARDRAI L END TREATMENT, OS | [ [
0024 610-07487 7025.000 TON | 38. 00000 266950. 00| 30. 00000 210750. 00| 52. 00000 365300. 00
HVA FOR APPROACHES, TYPE B | | |
0025 611-06497 65.000 EACH 135. 00000 8775. 00| 135. 00000 8775. 00 135. 00000 8775. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0026 615-06520 2.000 EACH 405. 00000 810. 00| 405. 00000 810. 00| 405. 00000 810. 00
MONUVENT, RE-ESTABLI SH | | |
0027 615-06527 1.000 EACH 405. 00000 405. 00| 405. 00000 405. 00| 405. 00000 405. 00
MONUMVENT, SECTI ON CORNER | | |
0028 616-02320 2250.000 SYS | 1. 65000 3712. 50| 1. 75000 3937. 50| 1. 40000 3150. 00
GEOTEXTI LES | | |
0029 616-06451 3000.000 TON | 26. 00000 78000. 00| 25. 00000 75000. 00| 20. 50000 61500. 00
RI PRAP, UNI FORM | | |
0030 621- 06559 1000. 000 SYS | 1. 35000 1350. 00| 1. 35000 1350. 00| 1. 35000 1350. 00
MULCHED SEEDI NG R | | |
0031 715-05121 264.000 LFT | 110. 00000 29040. 00| 90. 00000 23760. 00| 55. 00000 14520. 00
PIPE, TYPE 1, CIRCULAR 18 IN. | | |
0032 715-05123 82.000 LFT | 132. 00000 10824. 00| 106. 00000 8692. 00| 88. 00000 7216. 00
PIPE, TYPE 1, CROULAR 24 I N | |
0033 715-05125 86.000 LFT | 108. 00000 9288. 00| 110. 00000 9460. 00| 80. 00000 6880. 00
PIPE, TYPE 1, CROULAR 30 IN | [ [
0034 715-46010 4.000 EACH 361. 00000 1444. 00| 250. 00000 1000. 00| 255. 00000 1020. 00

Pl PE END SECTION, 18 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE :

09/ 27/ 04
340 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 329, 106. 94 ROUTE : SR 65
CALL ORDER : 340 CONTRACT ID : RS-27104-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 0626844 | (2) 351139301 | (3) 35-2040801
| RUDOLPH, J.H & CO |E & B PAVING |NC. | GOHVANN ASPHALT & OONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT|  UNIT PRICE AMDUNT|  UNIT PRICE ANMOUNT
------------------------------------------ S
0035 715-46020 2.000 EACH 403. 00000 806. 00| 300. 00000 600. 00| 300. 00000 600. 00
Pl PE END SECTION, 24 IN. | | |
0036 801- 06203 17130.000 LFT | 0. 60000 10278. 00| 0. 45000 7708. 50| 0. 34000 5824. 20
TEMPORARY PAVEMENT MARKI NG, 4 IN. | |
0037 801- 06207 5800. 000 LFT | 1. 50000 8700. 00| 1. 00000 5800. 00| 0. 94000 5452. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN [ [ [
0038 801- 06640 49.000 EACH 130. 00000 6370. 00| 130. 00000 6370. 00| 130. 00000 6370. 00
CONSTRUCTI ON SIGN, A | | |
0039 801-06775 LUMP|  30000. 00000 30000. 00|  149436. 40000 149436. 40|  40863. 10000 40863. 10
MAI NTAI NI NG TRAFFI C | |
0040 808-06712 470.000 LFT | 0. 08000 37. 60| 0. 08000 37. 60| 0. 08000 37.60
LI NE, PAINT, BROKEN, YELLOW 4 IN. | |
0041 808-06713 114200. 000 LFT | 0. 08000 9136. 00| 0. 08000 9136. 00| 0. 08000 9136. 00
LINE, PAINT, SOLID, WHI TE, 4 IN. | |
0042 808-06714 110800. 000 LFT | 0. 08000 8864. 00| 0. 08000 8864. 00| 0. 08000 8864. 00
LI NE, PAINT, SOLID, YELLON 4 IN. | | |
0043 808- 75340 2.000 EACH| 375. 00000 750. 00| 375. 00000 750. 00| 375. 00000 750. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | |
0044 808- 75996 1295. 000 EACH| 3.90000 5050. 50| 3.90000 5050. 50| 3.10000 4014. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0045 808- 75998 1295. 000 EACH 18. 10000 23439. 50| 18. 10000 23439. 50| 18. 10000 23439. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0046 621-01004 1.000 EACH 650. 00000 650. 00| 650. 00000 650. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ [ [
SECTI ON TOTALS | $ 2,078,372.00| $ 2,098, 000. 00 $ 2,232,000.00
------------------------------------------ ey
CONTRACT TOTALS | $ 2,078,372.00| $ 2,098, 000. 00| $ 2,232, 000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PACE : 350 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 38
CALL CRDER : 350 CONTRACT ID : RS-27534-A COUNTI ES : WAYNE
LETTI NG DATE : 09/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 82 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,134,917.41 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 09/ 27/ 04
PAGE : 360 -1

ENG NEER S ESTI MATE: $ 1,089, 477. 31 ROUTE : SR 64
CALL ORDER : 360 OONTRACT I D : RS-27594-A COUNTI ES : DUBO S
LETTI NG DATE : 09/14/04 10: 00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0183027
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LON BI D
1 350626844 RUDOLPH, J.H & CO $  892,815.00 100. 0000%
2 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  934,300.00 104. 6465%
| (1) 35- 0626844 | (2) 35 2040801 |
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e
SECTI ON 0001  HVA RESURFACE
[ | |
0001 105-06845 LUWP| 7000. 00000 7000. 00| 2500. 00000 2500. 00|
CONSTRUCTI ON' ENGI NEERI NG | | |
0002 105-07038 7.000 MOS | 1400. 00000 9800. 00| 1200. 00000 8400. 00|
FIELD OFFICE, A [ [ [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNVENT | | |
0005 110-01001 LUMP|  44600. 00000 44600.00|  46500. 00000 46500. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02241 563.000 LFT | 3. 20000 1801. 60| 2. 85000 1604. 55|
GUARDRAI L, REMOVE | | |
0007 202-93741 3.000 EACH 180. 00000 540. 00| 160. 00000 480. 00|
GUARD RAI L END TREATMENT, REMOVE | | [
0008 303-01180 30.000 TON | 33. 00000 990. 00| 17. 80000 534. 00|
COMPACTED AGGREGATE, NO. 53 | [ [
0009 304-07490 1161.000 TON | 110. 00000 127710. 00| 91. 00000 105651. 00|
HVA PATCHI NG TYPE B | | |
0010 306-08033 64407.000 SYS | 0. 34000 21898. 38 0. 27000 17389. 89|
MLLING ASPHALT, 1 IN. | | |
0011 306-08034 8560.000 SYS | 0. 23000 1968. 80| 0. 02000 171. 20|
MLLING ASPHALT, 1 1/2 IN. | | |
0012 306-08043 3548.000 SYS | 2.00000 7096. 00| 0. 85000 3015. 80|
M LLING TRANSI TI ON | | |
0013 401-06264 LUWP| 5000. 00000 5000. 00| 2900. 00000 2900. 00|
PROFI LOGRAPH, HVA | | [
0014 401-07321 5317.000 TON | 33. 25000 176790. 25| 36. 00000 191412. 00|
QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0015 401-07327 703.000 TON | 43. 00000 30229. 00| 38. 00000 26714. 00|

QU Q: HVA, 2, 70, SURFACE, 9.5 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 360 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,089, 477. 31 ROUTE : SR 64
CALL ORDER : 360 CONTRACT ID : RS-27594-A COUNTI ES : DUBA S
LETTI NG DATE : 09/ 14/ 04 10:00 AM DISTRCT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 0626844 | (2) 35-2040801 [
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e meemeeoeaooo-
0016 401-07390 10634.000 TON | 27. 25000 289776. 50| 35. 00000 372190. 00|
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0017 405-05517 20.000 TON | 270. 00000 5400. 00| 275. 00000 5500. 00|
ASPHALT FOR PRI ME COAT | | |
0018 406- 05520 35.000 TON | 195. 00000 6825. 00| 172. 00000 6020. 00|
ASPHALT FOR TACK COAT [ | |
0019 601-01625 1.000 EACH 2000. 00000 2000. 00| 1480. 00000 1480. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0020 601-94689 3.000 EACH 4000. 00000 12000. 00| 3000. 00000 9000. 00|
GUARDRAI L END TREATMENT, CS | | |
0021 601-99105 487.500 LFT | 17. 00000 8287. 50| 16. 50000 8043. 75|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0022 610-07487 782.000 TON | 67. 00000 52394. 00| 48. 00000 37536. 00|
HVA FOR APPROACHES, TYPE B | | |
0023 612-04315 43.000 TON | 790. 00000 33970. 00| 790. 00000 33970. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0024 612-60410 656. 000 EACH| 7. 50000 4920. 00| 7. 25000 4756. 00|
DRI LLED HOLE FOR UNDERSEAL | | |
0025 616-02320 22.000 SYS | 1. 25000 27.50] 5. 00000 110. 00|
GEOTEXTI LES | | |
0026 616-06405 22.000 TON | 67. 00000 1474. 00| 27. 00000 594. 00|
RI PRAP, REVETMENT | | |
0027 720- 44000 12.000 EACH 670. 00000 8040. 00| 207. 00000 2484. 00|
CASTING ADJUST TO GRADE | | |
0028 801- 06203 4573.000 LFT | 0. 55000 2515. 15| 0. 34000 1554. 82|
TEMPORARY PAVEMENT MARKI NG, 4 | N. | | |
0029 801- 06207 2287.000 LFT | 1. 35000 3087. 45] 1. 10000 2515. 70|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0030 801-06640 30.000 EACH 72. 00000 2160. 00| 70. 00000 2100. 00|
CONSTRUCTI ON SI &N, A | | [
0031 801-06775 LUMP| 7400. 00000 7400.00]  22334. 49000 22334. 49|
MAI NTAI NI NG TRAFFI C | | |
0032 808-06712 4750.000 LFT | 0. 09000 427. 50| 0. 13000 617. 50|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0033 808-06713 45732.000 LFT | 0. 09000 4115. 88| 0. 10000 4573. 20|
LINE, PAINT, SOLID, VHITE, 4 IN | | |
0034 808-06714 16861. 000 LFT | 0. 09000 1517. 49| 0. 10000 1686. 10|
LINE, PAINT, SOLID, YELLOW 4 IN [ [ [
0035 808- 75297 21.000 LFT | 31. 00000 651. 00| 20. 00000 420. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LINE, 24 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 27/ 04
PAGE : 360 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 089, 477. 31 ROUTE : SR 64
CALL CRDER : 360 CONTRACT ID : RS-27594-A COUNTI ES : DUBO' S
LETTI NG DATE : 09/14/04 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35 0626844 | (2) 35-2040801 |
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0036 808- 75996 400. 000 EACH 5. 00000 2000. 00| 3. 10000 1240. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE [ | [
0037 808- 75998 400.000 EACH 21. 00000 8400. 00| 20. 75000 8300. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  892,815.00] $  934,300.00]|
------------------------------------------ e
CONTRACT TOTALS | $ 892, 815. 00 $ 934, 300. 00







